SUBCONTRACT
Fixed Price Form of Agreement

Job Name: GLY Job No:

Subcontract No.:

Subcontractor:
THIS AGREEMENT, made and entered into this (“Contract Date”), by and between GLY Construction, Inc.,
hereinafter referred to as “Contractor,” and , hereinafter referred to as “Subcontractor.”
WHEREAS, Contractor entered into a contract dated (“Contract Date”), with , hereinafter
called the “Owner,” for the construction and performance of , hereinafter the “Project,” according to the terms

and conditions of said contract and the general specifications and supplements, addenda, general and special provisions and
conditions, plans, drawings, and other documents made a part thereof, and all change orders or amendments, collectively
referred to as the “General Contract.”

WHEREAS, Subcontractor acknowledges that it is familiar with the General Contract and agrees that the General Contract is a
part hereof and is incorporated as a part of this Subcontract and in instances of conflict between the General Contract and this
Subcontract the stricter provision shall control.

IT IS HEREBY AGREED AS FOLLOWS:

Subcontractor agrees to be bound to Contractor by the General Contract and any interpretations as to the meaning thereof to the
same extent as the Contractor is bound to the Owner, and Subcontractor agrees to strictly comply therewith.

SUBCONTRACT PRICE. In accordance with Article 2 of the Terms and Conditions of this Subcontract, Contractor agrees to pay
and Subcontractor agrees to receive and accept as full compensation for doing all Work and furnishing all materials, supplies
and equipment contemplated and embraced herein, and for well and faithfully completing the work aforesaid and the whole
thereof in the manner and according to the requirements of the Contract Documents, the sum of
dollars subject to additions, Change Orders, deletions or Extra Work Orders pertaining to Subcontract items.

1. WORK TO BE PERFORMED:

Subcontractor agrees to furnish all materials, labor, tools, equipment, supervision, supplies, and other items and services herein
necessary or required to perform fully and completely, at the price or prices set out herein, all that portion of the work required to
be done under the General Contract and all related documents for . Subcontractor's SCOPE OF
WORK, hereinafter the “Work,” includes, but is not limited to, the following:

SCOPE OF WORK
2. BASIS FOR SCOPE AND PAYMENT:
2.1 Enumeration of Contract Documents:

The Work of this Subcontract is based on the General Contract and all related documents including the Drawings and
Specifications (see attached listing), the Contractor’s Project schedule dated (attached), and also includes,
but is not limited to, the following:

ltem Description

Exhibit “A” - Insurance Requirements

Exhibit “G” - Sustainability Requirements

Exhibit “Z” - Crane Supervisor Checklist and Critical Lift Plan

This listing is not intended to be all-inclusive and Subcontractor remains responsible to identify and perform all Work
generally described above and as required by the General Contract.

2.2 Derivation of Contract Amounts:

Cost Code Description Amount

&

Total Contract Sum

2.3 Exclusions:

ltem Description
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2.4 Alternates Not Included In Contract Price:

Alternate(s) listed below may be accepted by Contractor | Owner at a later date and added to the Subcontract by
change order. Price(s) listed incorporates the full Cost of the Work including all labor, material, equipment, taxes,
overhead and profit.

Item Description Amount

3. SUBCONTRACTOR RESPONSIBILITIES:

3.1

General Scope:

A

.10

11

12

A3

No direction shall be taken from architects, engineers, Owner, or anyone other than an authorized representative of
Contractor. Authorized representatives on this Project are , Project Principal;
, Project Manager; and , Project Superintendent.

Layouts and field measurements are the responsibility of the Subcontractor. Contractor will provide grid line
intersections and an elevation reference point.

Subcontractor shall provide all necessary lifting and hoisting equipment for material distribution and performance of
Work including scaffolding and rigging. If Subcontractor’'s Work coincides with the Contractor’s crane or hoisting
equipment on site, Subcontractor may request shared use for hoisting and distribution of bulk materials to
accessible areas.

Delivery and on site storage of material and prefabricated items must be coordinated and approved as to quantity,
timing, and location by Contractor AT LEAST 24 HOURS PRIOR to offloading.

Subcontractor shall submit any shop drawings, samples, or other submittals that require approval no later than
(“Date”). Subcontractor shall be responsible for the installation times required for use in the Project
Schedule (see Article 1 of Terms and Conditions).

Subcontractor agrees to work only during those hours established and approved for this Project by Contractor.
Contractor must approve in advance any deviations from these approved hours of operation.

Subcontractor shall provide all traffic control, including flagging personnel and barricades as specifically necessary
for the completion of Subcontractor’'s Work as required.

Subcontractor shall maintain competent Supervisory Personnel, vested with the authority to act on behalf of
Subcontractor, on site at all times that Subcontractor is performing Work on site.

Subcontractor shall utilize union labor to the extent required to comply with Contractor’s union agreements.

Subcontractor shall maintain Daily Logs sufficient in form and substance to meet requirements of Contractor, which
Subcontractor shall submit to Contractor upon request.

Contractor is using the platform PlanGrid as a means for sharing/distributing written information in lieu of some of
the more conventional means/methods (fax, email, mail, etc.) in accordance with the General Contract. Notice of
available documentation/information will still be given via conventional means but may refer to a source document
posted on PlanGrid. PlanGrid is also a means for the Contractor to give information for which the Subcontractor
can refer back to. The required hardware is a PC with internet connection. Subcontractor will also be required to
have a PlanGrid license. If Subcontractor does not already have PlanGrid licenses, one can be obtained through
PlanGrid at their price or from GLY at its current rate per named user license (no sheet limit). A license obtained
from GLY shall be good for one (1) year from date of purchase. If a longer time period is needed it can be renewed
for an additional year at the then current rate. The annual rate will be updated each year at the beginning of each
calendar year. It is Subcontractor’s obligation to contact Contractor to request access to PlanGrid. To do so, please
reach out to Project Coordinator. Lastly, Subcontractor understands and agrees that each employee is to be the
sole user of his/her assigned access password and shall not share or disseminate same; any such action shall
constitute a breach of this Subcontract by Subcontractor and may expose Subcontractor to termination and/or
penalties and/or damages.

Subcontractor and any of its sub-tier subcontractors and suppliers shall provide Environmental Product
Declarations (EPD) for its materials where available.

Subcontractor shall comply with any Contractor, Owner, or government mandate(s) or directive(s) regarding
vaccination status and/or testing for contagious illness. When vaccination is required, Subcontractor assumes full
responsibility for vaccination verification of its employees and the employees of any sub-tier subcontractor or
supplier and shall complete and/or provide any documentation required. Subcontractor attests to the truthfulness
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and accuracy of any declaration and/or verification provided by it or its sub-tier subcontractors and suppliers and
further assumes liability and/or responsibility for fines, penalties, claims, losses, damages and/or costs resulting
from any inaccuracy or non-compliance. Subcontractor shall pass this requirement on in full to its sub-tier
subcontractors and suppliers, without exception.

Contractor is using Oracle Textura Payment Management (TPM) system as a means for collecting all Applications
for Payment and all supporting documents (including, but not limited to: lien waivers, sworn statements, statutory
declarations and the like) for Subcontractor and its sub-subcontractors and suppliers, shall be in electronic format
and shall be submitted to Contractor using the Oracle Textura Payment Management (TPM) system. Subcontractor
shall be responsible for the fees and costs owed associated with Subcontractor's use of TPM. Subcontractor shall
include a similar provision in its sub-subcontracts and purchase orders. Fees to Subcontractors are calculated as
0.22% (22 basis points) of contract value (plus applicable taxes), with a maximum fee of $5,000.00. Multiply your
contract value by 0.0022 to determine your fee, ex $100,000 contract will incur a $220.00 fee (plus applicable
taxes). Fees to Subcontractors’ sub-subcontractors and suppliers are a fixed fee of $100 per sub-subcontractor or
supplier contract.

3.2 Safety:

A

.10

SAFETY ON OUR JOBSITE IS VITAL: Subcontractor, Subcontractor’s sub-tier subcontractors and their respective
employees, shall take all reasonable and necessary safety precautions pertaining to Work and the conduct thereof,
including, but not limited to, compliance with all applicable laws, ordinances, rules, regulations and orders issued
by public authority, whether federal, state, local, OSHA, DOSH or other State or Federal regulatory agency, and
any safety measure requested in good faith by Contractor, including, but not limited to, substance abuse testing,
and all laws or regulations that incorporate ASME standards and definitions relating to crane operations (including
completing and returning an executed Crane Supervisor Checklist, included as page 1 of Exhibit “Z” hereto, to Site
Superintendent for every task involving rigging and/or hoisting as per ASME).

FALL PROTECTION AND SAFETY PLAN: According to DOSH regulation #WAC296-880-10020, proper fall
protection and safety shall be observed at all times. A job-specific Safety and Fall Protection Plan shall be
submitted, for Contractor’s approval prior to commencement of the Work. Contractor does not recognize the
"monitor system" as an approved method of fall protection.

Subcontractor shall at all times be responsible for the work performance of the Work and safety of all employees,
personnel, equipment and materials within Subcontractor’s or its sub-tier subcontractors’ care, custody or control.

Subcontractor shall immediately provide Contractor with notice (verbal and written) of any safety hazards, unsafe
condition or practice in any way observed or made known to Subcontractor on Jobsite or Project.

Subcontractor, its sub-tier subcontractors, all their respective employees, agents and visitors are required to wear
appropriate clothing, safety glasses, orange vests and hard hats at all times while on the Jobsite. It is the
Subcontractor's responsibility to provide such parties with required safety gear. Subcontractor, Subcontractor’s
sub-tier subcontractors and their respective employees will at all times utilize safety equipment and protective gear
appropriate to any Work being performed (ear protection, respirators, etc.).

In the event Subcontractor does not promptly correct any safety violation, Contractor may order Subcontractor to
stop work in the affected area until the violation is corrected and/or correct the violation and reduce amounts
otherwise owing to the Subcontractor by the cost thereof.

Subcontractor agrees to defend, indemnify, and hold Contractor harmless from any governmental agency claims,
demands, proceedings, violations, penalties, assessments or fines that arise out of or are related to
Subcontractor’s failure to comply with any safety-related laws, ordinances, rules, regulations, orders or obligations
hereunder.

Subcontractor shall immediately notify Contractor, and subsequently supply all reports, information and
documentation as requested by Contractor, regarding any injuries to any parties related to Work performed under
this Subcontract. Furthermore, Subcontractor shall promptly notify the Contractor in writing of any claims made or
legal action taken against the Subcontractor related to safety on this Project. Subcontractor shall ensure that its
employees and all of its sub-tier subcontractor employees cooperate with any investigations performed by
Contractor in a timely manner.

Contractor may direct Subcontractor, to remove from the Jobsite, any of its employees, sub-tier subcontractors’
employees, agents or visitors not in compliance with the Jobsite safety rules.

Subcontractor acknowledges that violations of Contractor’s safety program are of grave importance with the
potential to threaten bodily injury to its workers and those other persons in the vicinity, the loss of property and are
generally detrimental to the Project as a whole and as such agrees that all Contractor directed recommendations
and requests shall be strictly and immediately adhered to at all times and further agrees that Contractor has the
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right to assess fines for such violations and seek reimbursement for added Contractor supervision during
Subcontractor’s presence on the Jobsite both of which Subcontractor shall promptly pay to Contractor.

.11 IMPORTANT: Subcontractor is required to attend a preconstruction meeting prior to mobilization and all

subsequent on-site safety meetings held by Contractor throughout the duration of Subcontractor’s performance of
its Work.

.12 Subcontractor shall predetermine the existence of a Critical Lift in accordance with Section “G” of Contractor’s
Critical Lift Plan (see p. 2 of Exhibit “Z” hereto) and shall fully comply with Contractor’s Critical Lift Plan and shall
coordinate all Critical Lifts with Contractor’s Superintendent. Further, in every instance of a Critical Lift,
Subcontractor shall:

A

Provide Contractor with a copy of a fully executed written agreement between it and any of its equipment
suppliers and/or subcontractors having involvement with the Critical Lift. Said written agreement shall
incorporate, at a minimum, the safety protocols and insurance requirements (including the identical Additional
Insured requirements) of this Subcontract.

Provide Contractor with a Certificate of Insurance acceptable to Contractor evidencing, at a minimum,
compliance with the insurance requirements of this Subcontract.

Any time structural accessories are added to a mobile crane standard configuration, contract and coordinate a
third-party inspection and testing agency to be present at the jobsite on the day of the modified mobile crane
assembly to perform third party inspection and approval of all mobile crane accessories. Said third party
inspection will ensure visual review of all structural accessories, including but not limited to: welds, fasteners,
lacings, and components of the luffing lattice jib. Once structural accessories have been added and visually
inspected, a load test will be performed to no less than 85% of rated capacity at a 25 degree angle and held
for no less than 5 minutes. Written evidence of the third-party inspection contract, inspection results and load
testing results shall be provided to Contractor.

Ensure that a representative of Subcontractor, acceptable to Contractor, is present on the jobsite during any
Critical Lift and, when requested by Contractor, at any relevant meetings prior to the Critical Lift.

Complete and return a fully executed copy of Exhibit “Z” hereto to Contractor’s Site Superintendent.

At least 10 working days prior to crane mobilization, Subcontractor shall provide the following to Contractor for
review and approval:

.a Executed contract between Subcontractor and crane company stating that GLY Construction, Inc. will be
named as an additional insured.

.b  Certificate of Insurance from crane company naming GLY Construction, Inc. as an additional.

.c Site Specific Safety Plan from all parties involved (hoisting company, Subcontractor and any other sub-
tier).

.d  Fall protection plan if any Work requires tie off or work over 4'.

.e Full Pick Plan including, but not limited to: weights, radius, capacities, crane configurations and wind
thresholds for mobile cranes.

.f Full Rigging Plan including, but not limited to: a plan for each individual pick, load and hoisting sequence,
and all under the hook attachments.

.g All crane certifications.

.h  All operator and rigger certifications.

i Traffic control plan with noise variance if applicable. Subcontractor shall take into account pedestrian
routing and sidewalk closures.

J  Trucking route to suppliers.

.k Subcontractor shall notify all sub-tiers that attendance shall be required at Contractor provided job site
orientations prior to any work on site.

I  Other requirements stated in Section 3.2.12 of this Subcontract.

.13 In order to effectively promote safety at the site, Subcontractor shall identify, prior to commencement of its Work,
an employee or officer of Subcontractor who is responsible for job site safety, and such employee or officer shall
report to Contractor and respond to all inquiries or concerns of Contractor during the course of its Work.

.14 Subcontractor shall submit required safety documentation using Salus (Contractor’s safety management program)
if required for this Project including, but not limited to: job hazard analysis and weekly safety audits. Documentation
must be uploaded on a weekly basis to the Salus program.

.15 Subcontractor shall not use restricted tools on the Project including, but not limited to: single trigger band saws.
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3.3 Hazardous Materials | Pollution Control:

A

Before transporting, storing or using at the Project any material or substance considered hazardous under
applicable federal, state or local law, regulation or ordinance, Subcontractor shall furnish Contractor with a copy of
the Safety Data Sheet for such material or substance, and Subcontractor shall file a copy of such Safety Data
Sheet for such material or substance and documentation as may be required by the proper authorities.

Subcontractor shall notify Contractor in advance of transporting, storing or using any hazardous materials on the
Project site. Subcontractor shall label all hazardous materials on the Project site, and shall be solely responsible
for the proper storage, protection, removal and disposal thereof.

Subcontractor shall immediately notify Contractor in writing if Subcontractor becomes aware of the presence of any
hazardous materials in, on, under or about the premises, or of any occurrence or condition on any real property
adjoining or in the vicinity of the premises which could be introduced onto or into the Project or the surrounding
atmosphere or persons engaged in the performance of the Work, Subcontractor, any sub-subcontractors, material
suppliers, or any person or entity under the direct control of any of them.

Pollution control during construction shall be in compliance with all Federal, State, City and Local noise, air and
water quality standards. The Subcontractor will be responsible for compliance, control, damage, remediation and
any fines associated with pollution caused by its Work or the Work of its sub-tier subcontractors, suppliers, or any
employee or agent thereof.

3.4 Excavation / Trenching:

Subcontractor shall verify the location of all existing utilities and make all necessary notifications to the appropriate
agencies prior to commencing excavation and/or trenching. Damage to existing utilities caused by Subcontractor's
operations shall be repaired immediately at Subcontractor's expense.

3.5 Extra Work:

A

In addition to and in accord with those Terms and Conditions of this Agreement associated with extra Work, the
following conditions apply to Work to be performed for changes in Subcontractor’s Scope of Work.

Extra Work must be directed and/or approved by the Contractor.

Subcontractor shall track authorized Time and Material Work on Work Tickets which shall be presented to
Contractor for approval and signature on a daily basis. Subsequent Change Order Requests must be accompanied
by the signed Work Tickets.

UNIT PRICES - The following agreed billing rates for time and materials Work are valid for the duration of the Project
and include tools, equipment and all applicable markups.

Item No. Description Unit of Measure | Amount

$

3.6 Contract Handling:

A

Execution of this document: Please sign the Subcontract Agreement at the signature block(s) provided following
the Indemnification Section and the Terms and Conditions.

Return all copies for Contractor’s signature. (A fully executed copy will be returned for your records.)

IMPORTANT: Do Not Alter This Contract. All requests for modifications or clarifications to any aspect of the Scope
of Work or exclusions should be directed to GLY Project Manager, . All requests for
modifications or clarifications to the Terms and Conditions or other contract provisions, should be directed to GLY
Contracts Manager, Amie Smith at amie.smith@gly.com.

3.7 Monthly Draw Requests:

A

Subcontractor shall submit monthly draw requests on the enclosed “Subcontractor Application for Payment Form”
no later than the 20™ of each month. Invoices not received by this deadline will be processed the following month.
All draw requests shall be on a percentage of completion basis on pre-approved schedule of values.

Subcontractor must provide all waivers and release of liens on form or forms as required for this Project in a timely
manner. Unless indicated otherwise, an interim unconditional waiver and release of lien form must be signed,
notarized and returned to Contractor before subsequent progress payments will be released. In addition,
Subcontractor is required to obtain and provide to Contractor, appropriate waiver and release of lien forms, from all
material suppliers or sub-tier subcontractors who file a preliminary notice of intent to lien on the Project relating to
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Work performed or materials supplied under this Agreement. Failure to provide these lien waivers will result in
delay of further payments. Final waiver and release of lien form(s) will be required for final payment. Electronic
waivers can be downloaded at https://www.gly.com.

.3 Additional Project specific billing requirements, if any, will be provided under separate cover.

3.8 Correspondence:

.1 All correspondence on this Project should be directed to {FLPM2030_V.FL2030_MNGR_CONT_NAME}, GLY
Project Manager at P.O. Box 6728, Bellevue, WA 98008-0728.

.2 Jobsite Address:
Jobsite Phone:

3.9 As-Builts:

Subcontractor shall continuously update a set of as-built drawings as the job progresses to represent the as-built
condition. Subcontractor shall maintain at the Jobsite, one set of documents as a master record set to indicate the as-
built condition. This record document set shall be available for Contractor’s inspection and audit.

INSURANCE:
4.1 Insurance Requirements:

Subcontractor shall, at its expense, procure and maintain insurance on all of its operations, in companies acceptable to
Contractor as required in EXHIBIT “A” INSURANCE REQUIREMENTS as attached hereto and incorporated fully
herein.

4.2 Property Insurance: Contractor and Subcontractor waive all rights against each other and against all other
Subcontractors and Owner for loss or damage to the extent reimbursed by Builder's Risk or any other property or
equipment insurance applicable to the Work, except such rights as they may have to the proceeds of such insurance. If
the policies of insurance referred to in this Section require an endorsement or consent of the insurance company to
provide for continued coverage where there is a waiver of subrogation, the owners of such policies will cause them to
be so endorsed or obtain such consent.

.1 Upon written request of Subcontractor, Contractor shall provide Subcontractor with a copy of the Builder’s Risk
policy of insurance or any other property or equipment insurance in force for the Project and procured by
Contractor. Subcontractor shall satisfy himself as to the existence and extent of such insurance prior to
commencement of Subcontractor’s Work.

.2 If Builder’s Risk insurance purchased by Owner or Contractor provides coverage for Subcontractor for loss or
damage to Subcontractor's Work, Subcontractor shall be responsible for the insurance policy deductible amount
applicable to damage to Subcontractor’s Work and/or damage to other work caused by Subcontractor.

.3 If not covered under the Builder’s Risk policy of insurance or any other property or equipment insurance required
by the Contract Documents, Subcontractor shall procure and maintain at its own expense property and equipment
insurance for portions of Subcontractor's Work stored off the site or in transit.

.4 If Owner or Contractor has not purchased Builder’s Risk or equivalent insurance including the full insurable value of
Subcontractor's Work, then Subcontractor may procure such insurance at its own expense as will protect the
interests of Subcontractor, and its sub-tier subcontractors in the Work. Such insurance shall also apply to any of
Owner’s or Contractor’s property in the care, custody or control of Subcontractor.

INDEMNIFICATION:

Subcontractor agrees to defend, indemnify and hold Contractor and Owner, hereinafter referred to as “Indemnitees”
harmless from any and all claims, demands, losses and liabilities resulting from or connected with services performed
or to be performed under this Subcontract by Subcontractor or Subcontractor's agents or employees to the fullest extent
permitted by law and subject to the limitations provided below.

Subcontractor's duty to indemnify Indemnitees shall not apply to liability for damages arising out of bodily injury to
persons or damage to property caused by or resulting from the sole negligence of Indemnitees or the agent or
employees of Indemnitees.

Subcontractor's duty to indemnify Indemnitees for liability for damages arising out of bodily injury to persons or damage
to property caused by or resulting from the concurrent negligence of (a) Indemnitees or the agents or employees of
Indemnitees and (b) Subcontractor or Subcontractor's agents or employees, shall apply only to the extent of negligence
of Subcontractor or Subcontractor's agents or employees.
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Subcontractor specifically and expressly waives any immunity that may be granted it under the Washington State
Industrial Insurance Act, Title 5| RCW. Further, the indemnification obligation under this Subcontract shall not be limited
in any way by any limitation on the amount or type of damages, compensation or benefits payable to or for any third
party under workers' compensation acts, disability acts or other employee benefits acts; provided Subcontractor’s
waiver of immunity by the provisions of this paragraph does not include or extend to any claims by Subcontractor’s
employees directly against the Subcontractor.

Subcontractor's duty to defend, indemnify and hold Indemnitees harmless shall include, as to all claims, demands,
losses and liability to which it applies, personnel related costs, reasonable attorneys' fees, court costs and all other
claim related expenses.

Subcontractor’s duty to defend, indemnify and hold harmless the Contractor and any other indemnified party begins at
the time of the incident and may not be rejected pending a legal complaint or demand.

THE UNDERSIGNED HEREBY CERTIFY THAT THIS INDEMNIFICATION OBLIGATION AND THE WAIVER HEREIN
OF THE IMMUNITY GRANTED BY THE WASHINGTON STATE INDUSTRIAL INSURANCE ACT, TITLE 51 RCW
WAS MUTUALLY AND SPECIFICALLY NEGOTIATED.

CONTRACTOR:

GLY Construction, Inc.

PO Box 6728, Bellevue, WA 98008-0728
425.451.8877 | Fax 425.453.5680
Contractor’s License No. GLYCOI*01809

Authorized Signature:, Project Manager Date
SUBCONTRACTOR:
Authorized Signature Date

Page 7 of 14



SUBCONTRACT
Fixed Price Form of Agreement

ARTICLE 1. COMMENCEMENT AND PROGRESS OF WORK

A

Vi

Time is of the essence of this Agreement - Subcontractor agrees to comply with and perform the Work of this Subcontract to
the full and complete satisfaction of the Contractor and the Owner, according to the requirements of the Contractor’s
construction schedule as Contractor may from time to time determine and submit to the Subcontractor. Within three (3)
calendar days after being notified by Contractor, Subcontractor shall commence actual construction Work hereunder at such
point or points at the site of the Work, or to deliver such needed materials and supplies as and when required to such
storage or Work areas, or both, as Contractor may designate and to thereafter continue diligently in the performance of the
Work.

Upon request, the Subcontractor shall prepare and submit to the Contractor for approval a practicable progress schedule in
the form requested to meet the dates as shown by Contractor’s current construction schedule and showing the order in
which Subcontractor proposes to carry on the Work and the date on which it will start the salient features (including
drawings, procurement of materials, plant and equipment and the contemplated dates for completing the same). The
Subcontractor shall enter on the schedule the actual progress at the end of each month or at such intervals as directed by
Contractor, and submit two (2) copies to the Contractor’s Project representative.

Subcontractor shall keep Contractor fully and formally advised at all times of any pending or possible delays in deliveries
and/or Work accomplished which could impact immediate or long range scheduling of this Project.

If the Subcontractor falls behind the progress schedule, the Subcontractor shall take such steps as may be necessary to
improve the subcontract progress, and Contractor may require Subcontractor to increase the number of shifts and/or
overtime operations, days of Work, and/or increase equipment and/or tools being used, and to submit for approval such
supplementary schedule or schedules as may be necessary to demonstrate the manner in which the agreed rate of
progress will be regained.

The Subcontractor agrees to submit all shop or fabrication drawings, design, and performance data, tests, samples,
templates, operating and/or maintenance manuals; together with any and all other data related to the materials, methods,
and equipment used or proposed for use in the performance of this Subcontract promptly and/or as directed by Contractor
or required by the General Contract, and in sufficient number to provide adequate information to all parties requiring same.
Approval of any of the foregoing by the Contractor, the Owner or the Owner’s Representative shall under no circumstances
alter the requirements of the subcontract documents for quality, quantity, finish dimension, design, and configuration; nor
shall such approval constitute acceptance by the Contractor of any method, material, or equipment not ultimately acceptable
to the Owner or the Owner’s Representative.

In the event any acts or omissions of Subcontractor delay Contractor in meeting its own construction schedule or that of any
other subcontractor in the performance of the Work under the General Contract resulting in penalties, liabilities or damages
under the General Contract, Subcontractor agrees to indemnify and hold Contractor harmless from any penalties, liabilities,
and/or damages, and to promptly pay to Contractor any such costs, penalties, liabilities or damages so incurred.

Violation by Subcontractor of any of the provisions of this Article shall be grounds for the Contractor to exercise the rights
provided by Article 10 hereof.

ARTICLE 2. BASIS AND SCOPE OF PAYMENT

Payment, except as elsewhere herein specified, will be made to the Subcontractor for Work actually performed and
completed, as measured and certified by the Owner’s Representative or by the Contractor, which shall be accepted by the
Subcontractor as full compensation for furnishing all material and for doing all Work contemplated and embraced in this
Agreement; for all loss and damage arising out of the nature of the Work aforesaid, and for all risks of every description
connected with the said Work. Subcontractor expressly agrees that payment by Owner is an express condition precedent to
Contractor’s obligation to pay Subcontractor and Subcontractor assumes the risk of nonpayment or delayed payment by
Owner. Nothing contained herein shall be construed to limit Subcontractor’s lien rights or legal right to recover unpaid sums
from the Owner.

ARTICLE 3. PARTIAL PAYMENT(S)

Upon timely application, partial payments for Work performed under this Agreement will be made by Contractor as and
when it is paid therefore by Owner (provided Subcontractor has complied with all other requirements to receive payment),
and will equal the value of the Work done by Subcontractor (see Article 2 above) less 5% retainage, and less the sum of
previous payments. Provided, that if Subcontractor is indebted to Contractor or anyone else for cash advances, supplies,
materials, equipment, rental, or other charges, the amount of such indebtedness may be deducted by Contractor from any
payment or payments made under this provision. Provided, further, that the Contractor may from time to time require and
Subcontractor shall promptly provide a statement in writing setting forth what amounts, if any, are due or payable by
Subcontractor to third parties for labor, materials, taxes, equipment, and/or supplies in connection with, or arising out of the
performance of Subcontractor. Subcontractor further agrees to make available to Contractor throughout the course of the
Project such financial records and information as are reasonably necessary, in Contractor’s discretion, to evaluate
Subcontractor’s ability to continue to perform the Work and meets its obligations as set forth in this Agreement. Contractor
may withhold, or may pay directly or by joint check, all upon the account of Subcontractor, such sums as the Contractor
reasonably may determine are necessary to secure and protect the Contractor or the Owner from claims or liens that may
be asserted by said third parties.
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ARTICLE 4. FINAL PAYMENT

A

Upon the completion of the contract and payment therefore in full by the Owner, the Subcontractor will be paid the remaining
amount due Subcontractor under this Agreement. All prior partial payments shall be subject to correction in the final
payment. Final payment as herein provided shall release the Contractor from any further obligations whatsoever in respect
to this Agreement. Subcontractor shall, as a condition precedent to final payment, and before payment of said remaining
percentages, execute and deliver to Contractor a full and valid release and complete discharge of and from any and all
claims and demands whatsoever for all matters growing out of, or in any manner connected with or founded upon, this
contract or the Work contemplated thereby.

It is understood and agreed that Subcontractor shall receive ho compensation for any Work done by it which is not approved
and accepted by Owner (see Article 2 above).

Pertaining to final closeout requirements, no payments beyond 95% will be released until all warranties, Operations and
Maintenance Manuals, extra material, and any other special requirements have been submitted as specified.

ARTICLE 5. SUBCONTRACTOR’S PRECONTRACT INQUIRY

Subcontractor acknowledges responsibility, prior to entering this Subcontract, to investigate and familiarize itself with all
laws, ordinances and regulations applicable to Work under this Subcontract; with the availability and adequacy of personnel,
workmen, material, supplies, equipment, power, utilities, fuel, etc., and, with respect to each of the foregoing, the cost and
suitability thereof; with the prevailing wage scales, union scales, benefits and working conditions, craft jurisdictions, craft
area practices, existing labor agreements, with all options, site conditions, considerations and restrictions, lease
agreements, royalties, underground conditions, prevailing weather and climatological conditions and history; and any other
factor or factors which may affect Subcontractor's Work under this Subcontract. The Subcontractor hereby warrants and
agrees that it has investigated all such matters and familiarized itself therewith to the extent that it deems necessary.
Subcontractor further agrees that Contractor shall not be liable to Subcontractor on any claim for additional payment or
additional time or any claim whatsoever if such claim directly or indirectly results from Subcontractor’s failure to investigate
and familiarize itself sufficiently with the conditions under which this Subcontract is to be performed, including the foregoing
but without restriction thereto, or from any misunderstanding thereof on the part of Subcontractor.

ARTICLE 6. CLAIMS FOR EXTRA WORK

A

The Contractor will pay for extra Work performed and materials furnished by Subcontractor, only under prior written
authorization by Contractor. Any claim of Subcontractor for extra Work and materials not so authorized shall be deemed
waived; and any claim for other damages of any nature whatsoever, shall be deemed waived by Subcontractor unless
written notice thereof is given to Contractor within ten (10) days after the date of its origin.

The Contractor agrees to forward to Owner any claims of the Subcontractor arising out of Owner-ordered changes, but is
not obligated to Subcontractor for any amounts greater than that allowed by and paid by the Owner in compensation for
such changes. Subcontractor shall not deal directly with Owner.

ARTICLE 7. STOPPAGE OR SUSPENSION OF WORK

A

3

If the Owner for any cause stops or suspends Work under the General Contract, or the General Contract between Owner
and Contractor is canceled in whole or in part, then Subcontractor is to stop or suspend Work hereunder and, after and only
in the amount and to the extent that Contractor has been paid shall Subcontractor be paid for such Work.

In the event that Contractor’'s Work is terminated for convenience by the Owner, then an equitable settlement for
Subcontractor's Work will be made as provided in the Contract Documents. Contractor may also terminate Subcontractor’s
Work at any time in whole or from time to time in part for Contractor’s convenience. If Subcontractor’'s Work is terminated for
convenience of Contractor, Subcontractor shall suspend its Work on the date and to the extent specified by Contractor,
terminate all agreements relating to that portion of its Work being terminated and, if requested by Contractor, assign to
Contractor Subcontractor’s rights therein, provide lien and bond claim releases from subcontractors, suppliers and laborers
affected by the termination, and deliver to Contractor all documents and property which Subcontractor would be required to
deliver if Subcontractor had completed its Work. If Subcontractor's Work is terminated for convenience, in whole or in part,
Subcontractor shall be entitled to payment at the subcontract price(s) (not in quasi contract or quantum meruit) for only that
portion of its Work which it performed, less applicable back charges due Contractor. Subcontractor shall not be entitled to
payment for Work not performed or to overhead allocable or profit anticipated on that portion of its Work not performed.

No extension of time for completion will be made or compensation paid in any event for delays or suspension of Work
caused by the fault or negligence of the Subcontractor or its subcontractors or suppliers.

ARTICLE 8. CLAIMS OF SUBCONTRACTOR

A

If Subcontractor shall claim that it is entitled to additional compensation or damages by reason of any act or omission of
Owner or for which Owner is responsible or any delay caused by an act or omission of Owner, Subcontractor shall, promptly
and within time to allow Contractor to comply with any applicable limits in the General Contract, submit such claims in
writing to Contractor and Contractor will on behalf of Subcontractor submit the claim to Owner.

In the case of any dispute between Subcontractor and Contractor, Subcontractor agrees to be bound to Contractor to the
same extent that Contractor is bound to Owner both by the terms of the General Contract and by any and all decisions or
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.5

determinations made thereunder. It is agreed that in the event the General Contract contains a provision, such as a
“Disputes Clause,” whereby claims may be resolved under an administrative procedure or arbitration, such clause is
incorporated herein by reference as though fully set forth. As to any claims asserted by Subcontractor for or on account of
acts or omissions of the Owner or its representative or any claims made by the Owner for which Subcontractor is
responsible, Subcontractor agrees to prosecute or defend such claims in Contractor’s name, in accordance with the
provisions in the general contract for determining disputes. Contractor shall have the option to present such claims upon
Subcontractor’s behalf. Contractor and Subcontractor further agree to cooperate in prosecuting or defending claims.
Subcontractor shall have full responsibility for preparation and presentation of such claims and shall bear expenses thereof,
including attorneys’ fees. Subcontractor agrees to be bound by the procedure and final determinations as specified in any
such disputes clause, and agrees that it will not take, or will suspend, any other action or actions with respect to any such
claims and will pursue no independent litigation with respect thereto, pending final determination under such disputes
clause. Subcontractor shall not be entitled to receive any greater amount from Contractor than Contractor actually does
receive from the Owner on account of Subcontractor’s Work, less any mark-ups or costs incurred by the Contractor and to
which the Contractor is otherwise entitled, and Subcontractor agrees that it will accept such amount, if any, received by the
Contractor from Owner as full satisfaction and discharge of all claims for or on account of acts or omissions of the Owner or
its representative.

Should a dispute arise which is not controlled or determined by the above paragraph of this section or other provisions of
this Subcontract, then said dispute shall be settled by Contractor’s written decision with respect to such dispute. Such
written decision shall be conclusive and shall be final and binding on Subcontractor and its surety. If arbitration or litigation is
conducted involving Owner, Contractor, or any other party concerning or in any way relating to: responsibility under this
Subcontract; any dispute relating to the Work required or alleged to be required herein; this Subcontract; or the
Subcontractor; then, in any of these events, Subcontractor expressly agrees to a consolidated or joint proceeding, if and as
called for by Contractor.

No dispute shall interfere with the progress of construction and Subcontractor shall proceed with its Work as directed.

In the event either party institutes an arbitration proceeding or suit in court against the other party, or against the surety of
such party, in connection with any dispute or matter arising under this Subcontract, the prevailing party shall be entitled to
recover its attorneys’ fees, in addition to other relief granted.

Venue and jurisdiction for any matters arising under or related to this Agreement or this Project will be King County,
Washington. Washington state law shall control.

ARTICLE 9. DELAYS AND EXTENSIONS OF TIME

A

3

In the event that Subcontractor’s performance of this Subcontract is delayed or interfered with by the acts of the Owner,
Contractor, or other Subcontractors, Subcontractor may request an extension of the time, as hereafter provided, but only
upon the same terms and conditions and only to the extent actually allowed to Contractor by Owner and Subcontractor shall
not be entitled to any increase in the subcontract price or to damages or additional compensation as a consequence of such
delay or interference, or for acceleration relating to any such delay or interference, except to the extent that the General
Contract entitles the Contractor to compensation for such delays and then only to the extent of any amounts that the
Contractor may, on behalf of the Subcontractor, recover from the Owner for such delays.

No allowance for an extension of time, for any cause whatsoever, shall be claimed by, or made to, the Subcontractor unless
the Subcontractor shall have made written request upon the Contractor for such extension within five (5) working days after
the cause of such extension occurred, or, if the General Contract provides for a shorter period, within sufficient time to
permit the Contractor to give notice to the Owner within the time allowed by the General Contract for such notice. However,
no extension of time shall be made to Subcontractor for delay by the Subcontractor in preparing drawings or in securing
approval by the architect or engineer when such drawings are not properly prepared or when the Subcontractor by the
exercise of reasonable diligence and judgment, could have anticipated and avoided the delay.

In the event that Owner should assess actual or liquidated damages or penalties against Contractor, then Subcontractor
shall be responsible for such portion of the assessment as may be directly attributable to it.

ARTICLE 10. COMPLETION OF WORK BY CONTRACTOR

If Subcontractor shall fail to commence the Work within the specified time, or to prosecute said Work continuously with
sufficient workmen and equipment to assure its completion within the time herein specified for completion, or to perform said
Work according to the provisions of the contract, or if for any other cause or reason whatsoever Subcontractor shall fail to
carry on the Work in an acceptable manner, the Contractor may elect to give notice in writing of such default, specifying the
same, and if the Subcontractor, within a period of seventy-two (72) hours after said notice, not including Saturday or
Sunday, shall not proceed in accordance therewith, then the Contractor shall have full power and authority, without process
of law and without violating this Agreement, to take the prosecution of all or part of the Work out of the hands of the
Subcontractor and complete it with its own forces, or contract with other parties for its completion, or use such other
measures as in Contractor’s opinion are necessary for its completion, including the use of the equipment, plant and other
property of Subcontractor on the Work at no cost to the Contractor for the use of the same. Neither by the taking over of the
Work nor by its completion in accordance with the terms of this provision shall Contractor forfeit its right to recover damages
from Subcontractor or from Subcontractor’s surety for failure to complete or for delay in such completion. Should the
expenses incurred by Contractor in taking over and completing the Work be less than the sum that would have become
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payable under this Agreement if said Work had been completed by Subcontractor, then Subcontractor shall be entitled to
the difference. Should the expense exceed the said sum, Subcontractor and Subcontractor’s surety shall be liable to the
Contractor for the amount of such excess. Upon the taking over of the Work by Contractor as herein provided for, no further
payment will be made to Subcontractor until the Work is completed, and any moneys due or that may become due
Subcontractor under this Agreement will be withheld and may be applied by the Contractor to payments for labor, materials,
supplies and equipment used in the prosecution of the Work, for the payment of rental charges on the equipment used
therein, and to the payment of any excess cost to Contractor of completing the said Work.

ARTICLE 11. CONTRACTUAL RELATIONSHIP

Subcontractor represents that it is fully experienced and properly qualified as an expert to perform the class or Work
provided for herein and that it is properly equipped, organized and financed to handle such Work. Subcontractor shall
finance its own operations hereunder and warrants that it is, and shall operate as, an independent Contractor and not as an
agent of Contractor.

ARTICLE 12. COOPERATION WITH CONTRACTOR AND OTHER SUBCONTRACTORS

The Work requires complete integration with Work to be performed by Contractor and its other Subcontractors as to time,
location and schedules. Subcontractor shall fully cooperate with Contractor and others engaged in the Work on the Project,
and shall not interfere with the performance of such Work, and Subcontractor shall coordinate its Work with the Work of
Contractor and of others so that the Work on the entire Project may be performed with the utmost speed consistent with
good practice. In case of conflict or other reason for coordination Contractor may direct, and Subcontractor will execute
necessary coordination or the performance of certain Work, even at increased expense to the Subcontractor, without
Contractor incurring liability therefore.

ARTICLE 13. INSPECTION AND CORRECTION

The materials and Work shall at all times be subject to inspection by Owner and Contractor, and their representatives.
Subcontractor shall at all times provide all safe and necessary facilities for such inspection. Owner and Contractor shall be
afforded full and free access to the shops, factories and places of business of Subcontractor and its Subcontractors and
materialmen for the purpose of inspection and in order to determine the general conditions and progress of the Work.
Subcontractor shall promptly furnish to Contractor all samples, drawings and lists required of it in connection with the Work,
but approval thereof shall not relieve Subcontractor of responsibility for complying with requirements and conditions of this
Subcontract. In the event that any part of the Work or any material is determined by Owner or Contractor to be improper or
defective, either during the actual performance of Work under the General Contract or during any guarantee period provided
in the General Contract, or, if no guarantee period is so provided, then within one (1) year after Substantial Completion of
the Project, Subcontractor shall, immediately upon being notified in writing by Contractor to do so, proceed to remove,
dispose and replace the same at its own cost and expense. If Subcontractor shall fail to replace or correct defective material
or workmanship promptly and completely, Contractor, at its option, may replace or correct the same. Subcontractor agrees
to pay the Contractor all costs, expenses (including attorneys’ fees), liabilities and consequential damages of Contractor in
connection with said replacement or corrections, regardless of whether said replacements or corrections are removed,
disposed of and replaced by Subcontractor or Contractor.

ARTICLE 14. CLEANUP | RECYCLING

Subcontractor shall perform its Work as herein required so that the premises shall be neat, orderly and free from debris at all
times. Upon termination or completion of its Work Subcontractor agrees to remove all unused materials and all equipment,
utilities and facilities furnished by Subcontractor, to clean up all refuse and debris, and to leave the premises clean, orderly
and in good condition. Upon twenty-four (24) hours written notice of failure to comply with these provisions, the Contractor
may elect to perform such cleanup of the Subcontractor’s refuse, debris, etc., as the Contractor reasonably deems
necessary and the cost of the same will be charged to Subcontractor.

.2 Recycling - To the greatest extent possible Subcontractor shall assist the Contractor in implementing a Project recycling
program. This would include but not be limited to segregating the waste materials generated from its operation into
containers as required.

ARTICLE 15. PUBLICITY RESTRICTIONS AND CONFIDENTIALITY REQUIREMENTS

No public news release, advertising, or other disclosure of Confidential Information may be released without Contractor’s
written approval. Confidential Information, as used herein, shall mean all Project information, including but not limited to,
business plans, customer lists, prospective customers, leases, financial statements, Project lists (current and past) and
devices disclosed or made available to Contractor, its subcontractors and suppliers. Examples of this restriction are the use
of the Project in advertising, internal or external newsletters, brochures, and news releases to media sources of any kind. To
request approval to utilize this Project for such purposes, please provide a complete copy of the proposed release and a
listing of the agencies or uses for which it is intended, to the office of Contractor. Approval requests will be promptly
processed. Subcontractor acknowledges and agrees that Confidential Information is confidential, proprietary to and a
valuable trade secret and that any disclosure or unauthorized use thereof will cause irreparable harm and grave loss.
Subcontractor agrees not to disclose any such Confidential Information without prior permission from Contractor. The
restrictions and obligations of this Article shall survive any expiration, termination or cancellation of the Agreement and shall
continue to bind all parties, their successors and assigns.
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ARTICLE 16. SUBORDINATION OF LIEN RIGHTS

To the extent and only to the extent required by the General Contract and/or the underlying construction financing
agreements, Subcontractor expressly subordinates all contractual, constitutional and statutory mechanics’ and materialmen
liens to which the Subcontractor may be or may become entitled to all liens and security interests securing the loan used to
finance construction of the Project and expressly waives any right to remove any removable improvements from the Project.
This clause is intended solely to establish the priority of potential future liens and shall not be construed to limit the
Subcontractor’s lien rights as afforded under Washington State law.

ARTICLE 17. RESPONSIBILITY FOR THE WORK

A

Subcontractor shall be responsible for, and shall bear any and all risk of loss or damage to its Work, materials supplied and
Subcontractor’s property and equipment, until final acceptance of its Work.

Subcontractor shall be responsible for any and all damages to the Work of other trades or third party property caused by
Subcontractor's Work or Subcontractor’s personnel.

ARTICLE 18. AVAILABILITY OF CONTRACT DOCUMENTS

Subcontractor acknowledges availability of complete Contract Documents at office of Contractor, and acknowledges
Subcontractor's responsibility to have read all portions therein pertaining to Work under this Agreement.

ARTICLE 19. UNEMPLOYMENT INSURANCE, TAXES AND UNION BENEFITS

Subcontractor has the status of an employer as defined by the Unemployment Compensation Act of the state in which this
contract is to be performed, and all similar acts of the national government and including all Social Security Acts;
Subcontractor will withhold from its payrolls as required by law or government regulation and shall have full and exclusive
liability for the payment of any and all taxes and contributions for unemployment insurance or workmen’s compensation, old
age retirement benefits, life pensions and annuities, health and welfare, which may now or hereafter be imposed by the
United States or any state or any labor agreement to which Contractor is a part, whether measured by the wages, salaries
or enumerations paid to persons employed by Subcontractor or otherwise, for the Work required to be performed hereunder.
Subcontractor shall comply with all federal and state laws on such subjects and all rules and regulations promulgated
thereunder, and shall maintain suitable forms, books and records and shall indemnify and defend and save and hold
Contractor harmless against any liability for the payment of any and all such taxes and contributions, or penalties arising by
reason thereof. Subcontractor shall also pay any and all taxes, excises, assessments, penalties or other charges, levied by
any governmental authority on or because of the Work to be done hereunder, or any equipment, supplies, services or
materials used or supplied in the performance thereof and shall indemnify and defend and save and hold Contractor
harmless against any liability for any such taxes, assessments or charges.

ARTICLE 20. LABOR CONDITIONS & EMPLOYMENT PRACTICES

A

We are an Equal Opportunity Employer and require full compliance with all applicable federal, state, and local laws and
regulations.

Subcontractor shall comply with and be bound by the terms and conditions of Contractor’s labor agreements as are
applicable to the Work to be done hereunder, including without limitations, the terms and provisions of any such agreements
providing for the assignment of Work or the settlement of jurisdictional disputes and the payment of wages and fringe
benefits provided for in Contractor’s labor agreement.

Subcontractor/Supplier (hereinafter “Subcontractor”) shall comply with 41 CFR 60.4.2(d) (Executive Order No. 11246),
Executive Order No. 11701, the Vietnam Era Veteran’s Readjustment Assistance Act of 1972 and the Rehabilitation Act of
1973, and all other orders, rules and regulations promulgated thereunder (included but not limited to 41 CFR Part 60-1, et
al., 41 CFR Part 60-250, et al. and 41 CFR Part 60-741), all as same may have been or may be amended. The “Equal
Opportunity Clause” of 41 CFR Section 60-250.4 and the “Affirmative Action for Handicapped Workers” clause of 41 CFR
Section 60-741.4 and 60-741.5 are incorporated herein by this reference. Subcontractor certifies that segregated facilities
(within the meaning of 41 CFR Section 6-1.8) are not and will not be maintained or provided for Subcontractor's employees
and that Subcontractor will not permit its employees to perform any work at any location under Subcontractor’s control
where segregated facilities are maintained. Subcontractor shall obtain a similar certification from any of its Support as
required by 41 CFR 60-1.8. Subcontractor shall pass this requirement on in full to its sub-tier subcontractors and suppliers,
without exception.

Subcontractor shall, if requested to do so by Contractor, remove from the Jobsite any employee whom Contractor
reasonably determines to be unacceptable.

The following applies only in the event that this Subcontract is based on the Subcontractor being required to sign a “one job”
union agreement to comply with contract requirements. The original Subcontract amount includes a mutually agreed “Not to
Exceed” allowance (as called out in the Scope of Work above) for the actual costs incurred by Subcontractor due to the
requirements of the “one job” union agreement (union benefits actually paid, increased wages actually paid, etc.). At
completion and final acceptance of Work Subcontractor shall cooperate with Contractor in the reconciliation of this
allowance based on actual costs incurred, complete with all appropriate documentation substantiating costs incurred,
accompanied by a fully executed copy of the “one job” union agreement.
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.5 Subcontractor shall comply with any Executive Order, law or statute requiring it to utilize “E-Verify” to electronically verify the
employment eligibility of its employees, whether stationed working on this Project or not. It is the Subcontractor’s
responsibility to ascertain the applicability of any such Executive Order, law or statute to its Work under this Subcontract.

ARTICLE 21. BONDS

If requested, Subcontractor shall, prior to commencing Work, furnish a performance and payment surety bond or bonds with
companies satisfactory to Contractor, in form and amount of all of the Terms and Conditions hereof. No change, alteration,
or modification in or deviation from this Subcontract, its terms, conditions, plans or specifications, or in the manner, time or
amount of payment as provided herein, whether or not made in the manner as herein provided, shall release or exonerate,
in whole or in part, any surety on any bond given in connection with this Subcontract. The requirement for a surety bond is a
material condition of this Subcontract. Failure to provide such bond is justification for default.

ARTICLE 22. LAWS AND REGULATIONS

.1 Subcontractor, its employees and representatives shall at all times comply with all applicable laws, ordinances, statutes,
rules and regulations, federal and state, county and municipal, and particularly those relating to wages, hours, fair
employment practices, anti-harassment, non-discrimination, safety and working conditions.

.2 Subcontractor shall procure and pay for all permits, licenses and inspections required by any governmental authority for any
part of the Work hereunder and shall furnish any bonds, security or deposits required by such authority to permit
performance of the Work.

ARTICLE 23. PATENTS AND ROYALTIES

Subcontractor shall indemnify and defend and save harmless Owner and Contractor, and each of them, from and against all
claims, royalties, damages, liabilities, costs and expenses of whatsoever kind or nature (including attorney fees) in any
manner resulting, or claimed to result from any alleged infringement of any patents or for the misuse of any patented article
by Subcontractor, its representatives, employees or others acting on its behalf.

ARTICLE 24. DESIGN BUILD WORK

If and to the extent Subcontractor’'s Work calls for or requires any design or engineering to be provided by or performed by
Subcontractor, Subcontractor acknowledges it has full responsibility for the adequacy, accuracy and conformance of such
design or engineering work and that the Contractor is entitled to rely thereon. Subcontractor warrants that all such design
and engineering provided or performed by it shall fully comply with all contract requirements, all codes, laws and
regulations, and shall be performed consistent with the highest professional standards. Subcontractor shall reimburse or
indemnify, pursuant to the indemnification obligation herein, Contractor for all costs, losses, damages, etc., caused by or
resulting from any nonconformity, inadequacy, or inaccuracy, etc., in Subcontractor’'s design or engineering. Subcontractors
who are required by the specifications to furnish engineering drawings and calculations by a qualified licensed professional
shall require the licensed design professional to provide Design Errors and Omissions/Professional Liability insurance
certification in compliance with Exhibit “A” to this Subcontract.

ARTICLE 25. ASSIGNMENT

Any subletting, assignment or hypothecation of this Subcontract, or any portion of its Work, or any amount due or payable
hereunder, made by Subcontractor without the prior written consent of Contractor shall be void. Subcontractor agrees that if
any portion of the Work covered by this Subcontract is further subcontracted, then such sub-Subcontractor shall be bound
by and observe the provisions of this clause to the same extent as herein required by Subcontractor, and that a copy of this
clause imposing such obligations upon the sub-Subcontractor shall be included in any further subcontract.

ARTICLE 26. SEVERABILITY

In the event that any provision of this Subcontract shall at any time contravene in whole or in part any applicable federal or
state law, ruling or regulation, then such provision shall remain in effect only to the extent permitted, and the remaining
provision hereof shall remain in full force and effect.

ARTICLE 27. LATENT DEFECTS

Without limitation, Subcontractor shall be responsible for the repair of latent defects in their Work. Subcontractor shall pay
for consequential damages related to any latent defects in their Work and Subcontractor shall pay for all costs necessary to
repair the Work of others caused by uncovering and repairing defective Work.

ARTICLE 28. COMPLETE AGREEMENT

This document contains all covenants, stipulations and provisions agreed upon by the parties. No verbal agreement with
any agent either before or after the execution of this Agreement shall affect or modify any of the terms or obligations herein
contained and this contract shall be conclusively considered as containing and expressing all of the terms and conditions
agreed upon by the parties hereto. No agents or representatives of either party has authority to make, and the parties shall
not be bound by or be liable for any statement, representation, promise or agreement not set forth herein. No changes,
amendments or modifications of the terms hereof shall be valid unless reduced to writing and signed by the parties as an
amendment to this Subcontract.
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ARTICLE 29. MISCELLANEOUS

A

The terms and conditions hereof shall inure to and be binding upon the parties hereto, their successors, assigns, executors,
administrators and legal representatives. Wherever herein used the singular shall include the plural and the neutral gender
shall include the masculine and feminine.

Subcontractor shall not in any event be entitled to damages arising out of actual or alleged loss of efficiency; morale,
fatigue, altitude, or labor rhythm; constructive acceleration; home office overhead; expectant underrun; trade stacking;
reassignment of workers; concurrent operations; dilution of supervision; learning curve; beneficial or joint occupancy;
logistics; ripple; season change; extended overhead; profit upon damages for delay; impact damages; or similar theories of
damages.

ARTICLE 30. QUALITY ASSURANCE / QUALITY CONTROL PLAN

A

Prior to starting its Work, Subcontractor shall provide Contractor a copy of its site specific QA/QC plan including, but not
limited to:

a. Procedures for managing its scheduled inspections.

b. Permit pulling and renewal procedures.

c. Methods for prevention and correction of issues (punch list, trade damage, etc.).
d. Proprietary QA/QC checklists.

.2 If deemed necessary, Contractor shall request adjustments to Subcontractor's QA/QC plan so long as adjustments
requested conform to Subcontractor’'s Work. If adjustments are requested, Subcontractor shall promptly revise and resubmit
its QA/QC plan.

.3 Subcontractor shall comply with Contractor's QA/QC plan including, but not limited to:

a. Core drill and anchor bolt procedures or protocols as established and communicated by Contractor.
b. Completion of Contractor's QC checklists and compliance with relative procedures or protocols as they pertain to
Subcontractor's Work.
c. Methods, procedures or protocols relating to Subcontractor issues as determined by Contractor.
d. Providing copies of permits and related information (e.g. expected submission dates and specific breakdown of related
scope of work).
GLY Job No.: Subcontract No. Subcontract Date:
Agreed by Subcontractor: Agreed by Contractor:  GLY Construction, Inc.
Authorized Signature: Authorized Signature:
Printed Name: Printed Name:
Title: Title: Project Manager
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1. Subcontractor Coverage Requirements:

To the fullest extent allowable by law, Subcontractor shall purchase and maintain such insurance as will protect it from the
claims which may arise out of or result from Subcontractor’s operations under this Subcontract Agreement whether such
operations be by itself or by any sub-tier subcontractors, suppliers, vendors or by anyone directly or indirectly employed by any
of them, or by anyone for whose acts any of them may be liable. Limits shall be all the Insurance Coverage and/or limits carried
by or available to the Subcontractor, the minimum limits as required herein or as required in the General Contract, whichever is

greater.

1.1

1.2

1.3

1.4

1.5

Workers’ Compensation and Employer’s Liability Insurance (Stop Gap): Subcontractor and its sub-tier subcontractors
shall provide coverage for industrial injury to their employees (or leased employees as applicable) in strict accordance
with the provisions of the State or States in which Project Work is performed or where jurisdiction is deemed to be
applicable or regulation. Employer's Liability (Washington Stop Gap) insurance shall be provided in amounts as
specified below in Section 1.9. Workers’ Compensation shall be provided in a statutory form on either a state or, where
applicable, federal (U.S. Longshore & Harbor Workers Act, Maritime - Jones Act, etc.) basis as required in the
applicable jurisdiction.

A Subcontractor Employer, qualified as a self-insurer, will be so certified by a letter signed by Corporate officer setting
forth the limits of any policy of excess insurance (specific and aggregate showing also self-insured retention) covering
its employees.

Owner-Operators and/or Sole Proprietors are required to furnish proof of Workers’ Compensation Insurance,
notwithstanding any statutory exemptions.

General Liability Insurance: Commercial general liability coverage shall be no less broad than ISO policy form CG 00
01 12 07 which shall include but not be limited to products/completed operations; premises and operations; blanket
contractual; advertising/personal injury; independent contractors. Coverage shall be on an occurrence form, (including
any umbrella/excess). Minimum limits of liability shall not be less than the amounts specified below in Section 1.9.

.a No exclusions for subsidence shall apply.

b No exclusion for damage to work performed by Subcontractors (CG 22 94 or similar) shall be attached to the
policies.

.c No exclusions for cross liability for any person / organization.

.d No exclusion for explosion, collapse, underground hazards, and liability assumed under an insured contract
(including tort liability of another assumed in a business contract).

.e No removal or limitation of the “Damage to Your Work” exclusion exception if the damaged work or the work out
of which the damage arises was performed on your behalf by a subcontractor.

f No residential exclusion (if residential work is performed).

g If any work or operations are within fifty feet of any railroad (including any light rail, fixed rail, or other rail system),
Subcontractor shall obtain Contractual Liability - Railroads Endorsement - CG 24 17 or its equivalent.

.h Professional Liability Exclusion shall include exception for Construction Means and Methods (CG 22 79 or CG 22
80 or their equivalents).

i Deductibles and/or Self-Insured Retentions shall be made known and acceptability determined at the sole
discretion of Contractor.

Commercial Automobile Liability Insurance: Coverage for any owned, non-owned or hired autos. Provided per ISO CA
00 01 or its equivalent with limits not less than the amount specified below in Section 1.9.

.a Coverage shall apply to all owned autos and including hired and non-owned autos.
If applicable, broadened pollution for covered autos shall apply per ISO CA 99 48 or its equivalent.

.c If any work or operations are within fifty feet of any railroad (including any light rail, fixed rail, or other rail system),
Subcontractor shall obtain Construction Liability - Railroads Endorsement - CA 20 70 or its equivalent.

Commercial Umbrella/Excess Insurance: Commercial umbrella/excess liability insurance for bodily injury and property
damage liability over Subcontractor’'s primary Commercial General Liability, Business Auto Liability and Employers
Liability with limits available to the Project in the amount specified in Section 1.9 below. All coverage terms required
under the Commercial General Liability, Business Auto Liability and Employers Liability shown above must be included
on the Umbrella Liability policy.

Contractor’s Pollution Liability (CPL): If required under Section 1.9 below, Subcontractor shall provide evidence of
Pollution Liability; specifically including coverage for mold, covering all operations necessary or incidental to the
fulfillment of all contract obligations hereunder. Subcontractor’s coverage shall expressly extend the definition of
pollutant to include Microbial Matter. Microbial Matter includes, but is not limited to, fungi or bacterial matter including,
but not limited to, mold, mildew and viruses, whether or not the Microbial Matter is living. Such insurance shall provide
coverage for bodily injury, property damage (including loss of use of damaged property or of property that has not been
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Exhibit A - Insurance Requirements

physically injured), clean-up costs and remediation expenses (including costs for investigation, sampling,
characterization, and monitoring), legal costs, defense costs, natural resource damage, transportation of pollutants on
and off the project site, and non-owned disposal site liability if Subcontractor’s scope of work (or Subcontractor’s sub-
tier subcontractors, suppliers, vendors or consultants) includes the responsibility of manifesting and disposing of
contaminated material or waste from its activities. Coverage shall also extend to pollution conditions arising out of the
Subcontractor’s operations including coverage for sudden as well as gradual release arising from Subcontractor’s
operations including operations of any of its sub-tier subcontractors, suppliers, vendors or consultants. Such insurance
shall provide coverage for wrongful acts, which may arise from all activities from the first point of Subcontractor
engagement. Such insurance shall be in the amount specified in Section 1.9 below.

1.6 Professional Liability Insurance (E and O): If required under Section 1.9 below, Subcontractor shall provide evidence of
professional liability insurance covering claims that arise from the actual or alleged errors, omissions or acts of the
Subcontractor or any entity for which the Subcontractor is legally responsible, for the provision of all professional
services necessary or incidental to the fulfillment of all contract obligations hereunder. Such insurance shall be in the
amount specified in Section 1.9 below.

Coverages shall not include any exclusion or other limitations related to scopes of services or project type or
construction type, or delays in project completion and cost overruns. Subcontractor is required to provide notice to the
Contractor if their Professional Liability limits are impaired by payments or reserves for claims or expenses in excess of
10% of the policy limit, regardless of whether such payments or reserves are related to work performed for this Project.
Contractor is required to then provide written notice to Owner of such impairment.

1.7 Riggers Liability: Should Subcontractor’s work involve the moving, lifting, lowering, rigging or hoisting of property or
equipment, Subcontractor shall carry Rigger’s Liability Insurance to insure against physical loss or damage to the
property or equipment.

1.8 Other Coverages: Subcontractor shall procure and maintain, or cause to be secured and maintained as may be
identified as appropriate to the work under this Subcontract Agreement, additional coverages as required under Section
1.9. Such coverage may include, but is not limited to:

.a Aircraft Liability - If Subcontractor (or its sub-tier subcontractors or suppliers, regardless of tier) use any owned,
leased, chartered or hired aircraft of any type or any unmanned aerial vehicle (drones) in the performance of this
contract, they shall maintain aircraft liability including Passenger Liability. Coverage shall be on an occurrence
basis and include bodily injury, property damage, personal & advertising injury and products/completed
operations coverage in the amounts specified below.

1.9 Policy Limits: The following minimum policy limits must be met. In the event where the general liability, automobile
liability, and/or employers liability limits cannot be met, umbrella/excess liability may be used to meet the required limits.
Coverage must be on a follow form basis and be primary / non-contributory as noted above. If the policy does not have
an endorsement providing that the general aggregate limit applies separately to this Project, or if defense costs are
included in the general aggregate limit, then the required aggregate limits shall be increased by $1,000,000. All
coverages and endorsements must be in effect prior to commencement of Work and remain in effect, renewed and
reissued as necessary, for a minimum of six years beyond substantial completion of the Project or the period of time
Subcontractor may be held legally liable for its Work, whichever is longer.

Commercial General Liability, General Aggregate ..........ccccccevveeeennes $ 2,000,000
Products - Completed Ops Aggregate..........cccceeviueeevnieeeenieeenns $ 2,000,000
Personal and Advertising INjury..........coccccvviierenie e $ 1,000,000
EQCh OCCUITENCE ...t $ 1,000,000
AULO LI@bility ..o $ 1,000,000
Washington Stop Gap (Employers Liability) .............coeeeeiiiiiiiinnnennn. $ 1,000,000
Contractor's Pollution Liability, General Aggregate ............cccccceenne $ TBD by GLY on Case by Case Basis
Umbrella / Excess Liability ..........cooorieiiiiiiiiiee e $ TBD by GLY on Case by Case Basis

Professional Liability (Errors and Omissions), General Aggregate....$ TBD by GLY on Case by Case Basis

1.10Additional Insureds: The following will be included as additional insured(s) on a primary/non-contributory basis for both
ongoing and products/completed operations basis on all required liability coverages with the exception of Workers
Compensation and Professional Liability:

GLY Construction, Inc., and their respective officers, directors, and employees

General Liability Additional Insured forms CG 20 10 10/01 and CG 20 37 10/01 or their equivalents must be utilized.
Additional Insured status shall be for the full limits carried, not limited to the minimum acceptable as required herein.
Subcontractor’s insurance shall be Primary as respect to Contractor and Owner, and any other insurance maintained by

Page 2 of 4



Exhibit A - Insurance Requirements

1.1

Contractor and Owner shall be excess and not contributing insurance with Subcontractor’s insurance until such time as all
limit available under the Subcontractor’s insurance policies have been exhausted.

Additional Insured endorsements that contain comparative fault, vicarious liability or sole negligence limitations of the
Contractor / Owner or any other party required by the Subcontract Agreement, will not be accepted.

It is further agreed that the additional insured coverage required under this Subcontract Agreement shall not be subject to
any Defense Costs Endorsements such as Form IL 01 23 11 13, allowing for the recovery of defense costs by the insurer if
the insurer initially pays defense costs but later determines the claims are not covered.

Contractor reserves the right, in its sole and subjective discretion, to reject any Additional Insured forms that are deemed
not equivalent to what is required herein.

Other provisions:

.a

The Subcontractor acknowledges and understands that the purchase and maintenance of this insurance shall not
release the Subcontractor from its respective obligations or liabilities in connection with this Subcontract
Agreement or the General Contract. Furthermore, the Subcontractor is responsible for any losses, claims, and
costs of any kind, which exceed the limits of liability or which may be outside the coverage scope of the policy.

To the fullest extent allowable by law, all insurance maintained by Subcontractor shall include a waiver of any
rights of subrogation of the insurers themselves thereunder against all parties required in 1.10 above.

All coverages shall be written with carriers with an A.M. Best rating of A- VII or better or acceptable to Contractor
at its sole discretion.

Should any of the described policies be cancelled before the expiration date thereof, notice will be delivered to
Contractor in accordance with the policy provisions or such longer time as required by law.

Certificates of insurance shall be provided to Contractor evidencing all required coverages and limits. Copies of
all additional insured, primary/non-contributory and waiver of subrogation forms / provisions shall be attached.

If requested by the Contractor, Subcontractor shall provide a certified and true copy of any or all policies.

Acceptance of the certificates or endorsements by the Contractor shall not constitute a waiver of Subcontractor’s
obligations hereunder.

It is the Subcontractor’s sole responsibility to require and monitor compliance and appropriate coverage and
minimum limits as required herein for all sub-tier subcontractors, suppliers, and vendors. For any coverage
required herein where the Subcontractor shall name Contractor and Owner as additional insured(s) the
Subcontractor shall require its sub-tiers to name as additional insured(s).

Completed operations coverage along with additional insured status shall be maintained for a minimum of the
applicable statute of repose or limitation or the amount of time Subcontractor may be held legally liable for its
work or work performed on its behalf, whichever is greater.

If Subcontractor fails to secure and/or pay the premiums for any of the policies of insurance required herein, or
fails to maintain such insurance, Contractor may, in addition to any other rights it may have under this
Subcontract Agreement or at law or in equity, terminate this Subcontract Agreement or secure such policies or
policies of insurance for the account of Subcontractor and charge Subcontractor for the premiums paid therefore,
or withhold the amount thereof from sums otherwise due from Contractor to Subcontractor. Neither the
Contractor’s rights to secure such policy or policies nor the securing thereof by Contractor shall constitute an
undertaking by Contractor on behalf of or for the benefit of Subcontractor or others to determine or warrant that
such policies are in effect.

Any obligation of any insurer to an Additional Insured(s) shall begin at the time of the incident and may not be
rejected pending a legal complaint or demand.

Contractor, upon request, shall be afforded counsel separate from Subcontractor in all matters whereby

Contractor is entitled to indemnity, defense and/or additional insured status by the terms of this Subcontract
Agreement.

1.12 Certificates of Insurance: Certificates of Insurance with applicable endorsements are strictly required under this

Subcontract Agreement. Subcontractor will be required to leave the Jobsite, assuming risk of resulting penalties,
liabilities or damages associated therewith, and payments will be held until the following insurance requirements are
met and a certificate of insurance with applicable endorsements evidencing such coverage is provided to Contractor.

A

If Subcontractor is working on multiple projects for Contractor, Subcontractor shall provide blanket coverage
showing maximum limits and include “for any and all projects contracted with GLY Construction Inc.” in the
description of operations box. If this cannot be provided, Contractor will accept a certificate referencing GLY job
number and job name . Subcontractor shall have the Certificate of
Insurance completed with the Certificate Holder listed as:
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GLY Construction, Inc.

c/o IMA Certificate Compliance
1705 17th Street, Suite 100
Denver, CO 80202

.2 Subcontractor must provide required additional insured endorsements along with the Certificate in order to have
met its obligations under this provision.

.3 Subcontractor will receive an e-mail from TrustLayer. Follow the instructions therein to upload the certificate and
additional insured endorsements. Certificates received through the mail or via email will not be accepted. If your
broker has questions, they may contact IMA directly at certificatecompliance@imacorp.com.
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PROGRESS BILLING FORM
Application for Payment

®

Contractor:  GLY Construction, Inc. Job Name: GLY Job No:
PO Box 6728 GLY Project Manager: Subcontract No.:
Bellevue, WA 98008-0728 Phone: 425.451.8877 | Fax: 425.519.4395

Subcontractor:

Complete Through Date:

Application No.: Invoice No.: Invoice Date:
AR Contact: Phone: Email:
A B C D E F G H
Total
This Complete
CSI Code/ Scheduled Previously Application Contract to Balance to
ltem # Description Value Billed Completed Date % Complete Finish
BASE SUBCONTRACT SCOPE
$ $
Subtotal Original Contract: $

Change Orders - Approved/Issued Only

C.O. #

C.O. #

C.O. #:

Subtotal Change Orders:

Total:

Less Retention:

Net Amount Due:



INTERIM LIEN/CLAIM WAIVER

From: Project:

Vendor Address: Project Address:

Contact: Project Manager:

Phone: Project Accountant:

Email: Jobsite Telephone:  425-451-8877

Subcontract #:

Conditional Release

The undersigned does hereby acknowledge that upon receipt by the

undersigned of a check from: GLY Construction, Inc. in the sum of:
and when the check has been properly
endorsed and has been paid by the bank upon which it was drawn,
this document shall become effective to release pro tanto any and
all claims and rights of lien which the undersigned has on the above
referenced job. This release covers a progress payment for labor,
services equipment, materials furnished and/or claims through
only and does not cover any retention or
items furnished after that date. Before any receipt of this document
relies on it said party and should verify evidence of payment to the
undersigned.

| CERTIFY UNDER PENALTY OF PERJURY UNDER LAWS OF
THE STATE OF WASHINGTON THAT THE ABOVE IS A TRUE
AND CORRECT STATEMENT.

Signature:

Unconditional Release

The undersigned does hereby acknowledge that the undersigned
has received progress payments in the sum of $ for
labor, services, equipment or materials furnished to the above
referenced job and does hereby release pro tonto any and all
claims and rights of lien which the undersigned has on the above
referenced job. This release covers all payment for labor,
services, equipment, materials furnished and/or claims to the
above referenced job through date: and does
not cover any retention or items furnished after that date.

NOTICE: THIS DOCUMENT WAIVES RIGHTS
UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN
PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS
ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU
HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A
CONDITIONAL RELEASE FORM.

| CERTIFY UNDER PENALTY OF PERJURY UNDER LAWS OF
THE STATE OF WASHINGTON THAT THE ABOVE IS A TRUE
AND CORRECT STATEMENT.

Signature:

(Authorized Person/Corporate Officer/Partner/Owner)

(Authorized Person/Corporate Officer/Partner/Owner)

Title Title
Dated this: Dated this:
at: at:

Subscribed and sworn before me day and year above first written:

By:

Subscribed and sworn before me day and year above first written:

By:

Notary Public For:

Notary Public For:




INTERIM LIEN/CLAIM WAIVER

TIER SUPPLIER/CONTRACTOR WAIVER & RELEASE OF LIEN

Job Name: GLY Job No:
Jobsite Location:

Subcontract No.:

To: GLY Construction, Inc.

PO Box 6728, Bellevue, WA 98008-0728
From:
Tier to:

The undersigned hereby warrants and represents that, with the exception of retention (if any) the
undersigned has been paid in full through the period ended

The undersigned further warrants that they have paid all wages, bills for material, equipment,
services, supplies and subcontractors for the Project for the above referenced period, and that all
taxes, fees and contributions owing in connection therewith have been paid.

The undersigned does hereby release all mechanic's lien, stop notice, equitable lien and labor
and material bond rights against the above described Project to the extent of work performed and
amounts paid as indicated above. This release is for the benefit of, and may be relied upon by,
GLY Construction, Inc., the owner, the prime contractor, the construction or permanent lender,
and the principal and surety on any labor and material bond.

Sign in this area if this is a waiver through the above referenced period.

Signed: By: Dated:

(Tier Name)

Sign in this area if this is a Final Waiver and you have been paid in full.

Signed: By: Dated:

(Tier Name)

Notary Public:

Sworn before me this day of 20

By:

Notary Public in the State of Washington, residing in

My commission expires:




CRITICAL LIFT PLAN

Location:
Load Description:
Qualified Person-in-Charge:

A. LOAD
1. Load Condition: New Used
2. Wt Empty Ibs.
3. Wt Contents Ibs.
4. Wt. Aux. Block Ibs.
5. Wit. Main Block Ibs.
6. Wt. Lifting Beam Ibs.
7. Wt. Sling/Shackles Ibs.
8. Wit. Jib/Ext. (erected/stowed) Ibs.
9. Wit. Hoist Rope Ibs.
10. Wt. Excess Load Material Ibs.
11. Other Ibs.

Total Weight of All Combined Ibs.

Source of Load Wt. Information (Drawings, Calcs, etc.)

Load Weight Confirmed by:

B: CRANE

1. Type of Crane

2. Maximum Capacity

3. Radius at Pick-up ft.
Radius of Swing ft.
Radius at Set-down ft.

4. Boom Length Min. Max.

5. Crane Capacity at Pick-up Radius Ibs.
Crane Capacity at Swing Radius Ibs.
Crane Capacity at Set-down Radius Ibs.

6. Boom Angle at Pick-up Point deg.
Boom Angle at Set-down Point deg.

7. Gross Capacity of Crane at Longest Radius &

Lowest Boom Angle for this Lift: Ibs.

8. Gross Load of Crane is Ibs.

9. Liftis % of the Crane’s Rated Capacity

C: JIB/EXTENSION

1. Erected Stowed

2. If Jib/Ext. to be used: Length

3. Rated Capacity of Jib/Ext. from Chart
Ibs.

Offset

D: HOIST ROPE

Main: Aux. 1: Aux. 2:
1. Rope Diameter Number of Parts
2. Lift Capacity based on Parts Ibs.

I: SIGNATURES / COMMENTS

Date of Lift:

Hitch Type(s)

No. of Slings Size

Sling Type WR FW RS Chain

Sling Assembly Rated Capacity Ibs.

Shackle Size(s)
Shackle Rated Capacity(s)
Shackle Secured to Load by:
Shackle to Lifting Lug Mating OK?

ONoORWN=

F. CRANE PLACEMENT
1. Any deviation from Smooth Solid Foundation?

2. High Voltage or Electrical Hazards?

Obstructions to Lift or Swing?
Travel with Load Required?
Work Clearance due to Local Traffic?
Swing Direction?
Other

Nooakow

G. CONSIDERATIONS

1. If lift exceeds 75% of crane’s capacity, attach additional
special instructions/restrictions.

Diagrams for crane, rig, lift, etc. Yes No
Multiple crane lifts require a separate plan for each crane.
Potential for hazardous material release.

High dollar material/equipment.

Load replacement lead time at 30 + days.

Personnel lifting.

Any changes in the crane configuration, load, placement,
rigging, lifting scheme or calculations require that a new
critical lift plan be developed.

NooapODd

H: PRE-LIFT CHECKLIST [complete prior to lift]

O Crane Inspected o Rigger Qualifications
O Rigging Inspected O Signal System

O Crane Set-up O Tag Lines

O Boom Sweep Area O Window/Temperature
O Hoist Height O Safety Spotter

0 Head Room O Traffic

O Crane Counterweight O Tailboard

O Load Test o Site Control

O Operator Qualifications O Signature

Comments:

Signature Date Signature

Date Signature Date
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TOWER CRANE SITE SUPERVISOR CHECKLIST
[] ASSEMBLY [ ] DISASSEMBLY [ ] CLIMB|DOWN CLIMB

SITE SUPERVISOR t0BE comMPLETED BY GLY

SITE SUPERVISOR NAME:

YES NO N/A

O O Site Supervisor has read and understands all applicable W.A.C. requirements
O m| Site Supervisor has reviewed all applicable sections of the GLY Corporate Safety Manual
O O O Prior planning meeting has occurred where representatives of Site Supervisor, Lift Director, Tower Crane A/D Director, Mobile
Crane A/D Director, Operator and Tower Crane Owner discuss coordination, sequencing, safety, hazards and responsibilities
O O [m| Tower Crane meets initial requirements [inspections, certifications, pick plans etc.]
Verify assembly or disassembly of Tower Crane is supervised by a Qualified Person and Competent Person [could be two different
O o O people or the same person] [Make sure specified below in A/D Director and Crane Owner Sections of this form]
Verify Lift Director, A/D Director, Operator(s), Crane Owner, Rigging Supervisor and Signal Person are identified and qualified and
O O O all certifications are current. Get written copies of certifications and qualifications.
O O Crane operations are coordinated with other job site activities
O O Review of permitting for critical lifts complete
O O Access roads are adequate
O O Sufficient room to assemble and disassemble [tower, mobile, assist crane]
Work area is suitable for crane operations and adverse conditions addressed [area is level, free of underground utilities, proper
O O distance from power lines, traffic controls, adequate support for outriggers etc.]
o O O Monitor Operator Fatigue [is a multi-shift required?]
O O O Weather forecast reviewed, documented and discussed
- - 0 Mobile Crane Site Supervisor Checklist Complete [Separate Document]
Subcontractor has provided a current copy of the Contract and Certificate of Insurance for Second Tier Subcontractor performing
O O Mobile Crane activities to GLY?
0 Authority to halt work if unsafe conditions are observed
CRANE DOCUMENTATION TO BE VERIFIED
O m} O Crane Certifications [annual, quadrennial, tags] by certified inspector
O m| Crane Operators Manual [containing load charts, diagrams, different configurations, by serial number]
O O Crane Maintenance Program [inspection, testing, using qualified technicians]
O O O Safety Meeting Agenda + Sign-in Sheet [pre-assembly, assembly, disassembly]

LIFT DIRECTOR 10 BE COMPLETED BY THE LIFT DIRECTOR

LIFT DIRECTOR NAME + COMPANY:

YES NO N/A
O O Lift Director is qualified and present during operations

[m| m] O Verify all inspections have taken place

Work area is suitable for crane operations; adverse conditions and potential hazards addressed [area is level, free of underground
utilities, proper distance from power lines, weather, etc.]

O
O

O Traffic controls in place

Verify personnel involved in operations fully understand duties and hazards

Crane crew informed of weight, radius, proper sequencing and placement of loads
Load is properly rigged and balanced before lifting more than a few inches

Read and understands Manufacturer's Instructions for Tower Crane

Read and understands Manufacturer's Instructions for Mobile Crane in regard to windspeed, constraints, restrictions, reach and
capacity.

Authority to halt work if unsafe conditions are observed

O oo o oo

O O oo o oo
O o o o



TOWER CRANE SITE SUPERVISOR CHECKLIST

SIGNAL PERSON 10 BE COMPLETED BY THE LIFT DIRECTOR

SIGNAL PERSON NAME + COMPANY:

YES NO N/A

[m] O O Signal person qualified and conveyed to crane crew
O O O Signal person knows standard hand and voice signals
[m| Authority to halt work if unsafe conditions are observed

RlGGING TO BE COMPLETED BY THE LIFT DIRECTOR

RIGGING SUPERVISOR NAME + COMPANY:

RIGGER NAME + COMPANY:

RIGGER NAME + COMPANY:

RIGGER NAME + COMPANY:

RIGGER NAME + COMPANY:

YES NO N/A
O | O Rigging crew qualified and understand basic functions
O m| m| Identify who the rigging crew is, their role and communicate that to the crane crew
O (m} O Rigging crew knows load placement, weight, and rigging to be used.
[m] O [m| Rigging crew supervised by qualified person | Name of Supervisor:
m| Authority to halt work if unsafe conditions are observed

CRAN E OPERATORS TO BE COMPLETED BY THE MOBILE CRANE OPERATOR

TOWER CRANE OPERATOR NAME:

MOBILE CRANE OPERATOR NAME:

ASSIST CRANE OPERATOR NAME:

YES NO N/A

[m} 0O [m| Valid, current copies [front and back] for each NCCCO personnel
O [m| O Operator qualified to operate type of crane
O O O Know crane functions and limitations, load charts, weight, radius and location of loads

MAXIMUM wind speed for operation of Mobile Crane per Manufacturer's Instructions

O
O

[MUST BE LISTED]

Verify calculations for the net capacity and verifying that the crane will safely lift all loads.
Review requirements and hazards with Lift Director prior to operations

Perform maintenance and daily inspections

Operator notified of any recent repairs prior to operating

Read and understands Manufacturer's Instructions for Mobile Crane

O Oo o o o o
O o o o o o

Mobile Crane Site Supervisor Checklist Complete (Separate Document)

Authority to halt work if unsafe conditions are observed

O O o o o o O



TOWER CRANE SITE SUPERVISOR CHECKLIST

ASSEMBLY/DISASSEMBLY DIRECTOR FOR TOWER CRANE 70 BE cOMPLETED BY COMPETENT

AND QUALIFIED PERSON(S) FILLING A/D DIRECTOR ROLE

ASSEMBLY/DISASSEBMLY DIRECTOR NAME + COMPANY:

YES NO N/A

O O O Assembly or disassembly directed by a single Competent and Qualified Person | Name + Company of Competent
Person:

a O O Assembly or disassembly directed by a Competent Person and assisted by one or more other Qualified Person(s) | Name +
Company of Competent Person:

| m| [m| Has verifified that the assembly/disassembly prodedures are present and accessible on the jobsite.

o o o Read and understands Manufacturer's Instructions for Tower Crane

O O O Preassembly Inspection completed by with [company name]

O O O Crew instructions provided (review of potential hazards, proper procedures and sequencing, etc.)

O O O Formulate a plan to address hazards specific to the operation

O Authority to halt work if unsafe conditions are observed

TOWER CRANE OWNER

TOWER CRANE OWNER TECHNICIAN NAME + COMPANY:

YES NO N/A

o O o Providing the qualified person assisting the Assembly + Disassembly Director for the technical aspects of the assembly or
disassembly of the tower crane.

O O Using personnel that meet the WAC requirements for a qualified person for assembly or disassembly.

O (| O Read and understands Manufacturer's Instructions for Tower Crane

[m| O [m| Assist in planning and coordinating the implementation of procedures required by Manufacturer's Instructions

O O O Assist in planning and coordinating the implementation of sequence in accordance with Manufacturer's Instructions
O Authority to halt work if unsafe conditions are observed

**By signature below the parties to this operation affirm that they will comply with all pertinent provisions of the WAC as applicable to
their roles and duties**

Site Supervisor Printed

Name + Signature: DATE:

Tower Crane A/D
Director (Competent
Person) Printed Name +
Signature:

DATE:

Third Party Tower Crane
Qualified Person (if
applicable): Printed
Name + Signature:

DATE:

Lift Director Printed

Name + Signature: DATE:

Tower Crane Owner
(Technician) Printed DATE:
Name + Signature

Mobile Crane Operator
Printed Name + DATE:
Signature:




TOWER CRANE SITE SUPERVISOR CHECKLIST

Assist Crane Operator
Printed Name +
Signature:

DATE:

Rigging Supervisor
Printed Name +
Signature:

DATE:

Secondary Rigger
Printed Name +
Signature:

DATE:

Signal Person Printed
Name + Signature:

DATE:

Secondary Signal Person

Printed Name +
Signature:

DATE:

Third Party Inspector
Printed Name +
Signature:

DATE:

SIGN IN SHEET FOR PRE LIFT SITE MEETING priNT NAME AND COMPANY:




®

ARTICULATING BOOM CRANE SUPERVISOR CHECKLIST

SITE SUPERVISOR: TO BE COMPLETED BY GLY  **NEW FORM TO BE COMPLETED WITH EACH DELIVERY**

YES NA SITE SUPERVISOR NAME [print]:

O O Site Supervisor authorized by project Superintendent

O O Site Supervisor has reviewed all applicable sections of the GLY Corporate Safety Manual

O O Site Supervisor has reviewed all applicable W.A.C. requirements

O O Articulating Boom Crane meets W.A.C. requirements

O O Designated Lift Director is qualified

O O Articulating Boom Crane operations are coordinated with other job site activities

O O Access roads are adequate

O O Work area is suitable for Articulating Boom Crane operations and adverse conditions addressed [area is
level, free of underground utilities, proper distance from power lines, traffic controls etc.]

O O Articulating Boom Crane Certifications [annual, quadrennial, tags] by certified inspector

O O Articulating Boom Crane Operators Manual [containing load charts, diagrams, different configurations, by
serial number]

O Articulating Boom Crane Maintenance Program [inspection, testing, using qualified technicians]

O Authority to halt work if unsafe conditions are observed

LIFT DIRECTOR: TO BE COMPLETED BY SUBCONTRACTOR

YES NA LIFT DIRECTOR NAME + COMPANY [print]:
O O Qualified and present during operations
O O Work area is suitable for Articulating Boom Crane operations and adverse conditions addressed [area is
level, free of underground utilities, proper distance from power lines, traffic controls etc.]
O O Traffic controls in place
O O Personnel involved in operations understand duties and hazards
O O Articulating Boom Crane crew informed of weight, radius, and placement of loads
O O Load is properly balanced before lifting more than a few inches
O Authority to halt work if unsafe conditions are observed

SIGNAL PERSON: TO BE COMPLETED BY SUBCONTRACTOR

YES NA SIGNAL PERSON NAME + COMPANY [print]:
O O Signal person qualified and conveyed to Articulating Boom Crane crew
O O Signal person knows standard hand and voice signals
O O Signal person has been delegated by the lift director and supervised by a qualified person
O Authority to halt work if unsafe conditions are observed

ARTICULATING BOOM CRANE OPERATOR: TO BE COMPLETED BY SUBCONTRACTOR

<
m
n
b
>

ARTICULATING BOOM CRANE OPERATOR NAME + COMPANY [print]:

OoOoooooOoono

Company + Job #:

GLY Site Supervisor Signature: Date:
Lift Director Signature: Date:
Signal Person Signature: Date:
Operator Signature: Date:

Jobsite Superintendent Date:

Oooooooao

Valid NCCCO or Other Nationally Recognized Certificate

Operator qualified to operate Articulating Boom Crane

Knows Articulating Boom Crane functions and limitations, load charts, weight, radius and location of loads
Calculating net capacity and verifying that the A.B.C. will safely lift the load

Review requirements and hazards with Lift Director prior to operations

Perform daily inspections + verify maintenance log

Operator notified of repairs prior to operating

Authority to halt work if unsafe conditions are observed

By signing the below, | certify that | possess the necessary qualifications to perform the duties that | have been assigned. | also
understand my duties and responsibilities.




FORKLIFT HOOK OR WINCH SUPERVISOR CHECKLIST

®

SITE SUPERVISOR: **TH|S CHECKLIST IS VALID THROUGH PROJECT COMPLETION UNLESS OTHERWISE NOTED**

<
m
()
pd
>

SITE SUPERVISOR NAME [print]:

Site Supervisor authorized by project Superintendent

Forklift Hook or Winch meets initial requirements

Lift Director is appointed and qualified

Rigging crew is supervised by qualified personnel

Forklift Hook or Winch operations are coordinated with other job site activities
Maintenance is performed

Access roads are adequate

Work area is suitable for Forklift operations and adverse conditions addressed [area is level, free of
underground utilities, proper distance from power lines, traffic controls etc.]

Forklift Hook or Winch Operators Manual [containing load charts, diagrams, different configurations, by serial
number]
Forklift Maintenance Program [inspection, testing, using qualified technicians]

O Forklift Hook or Winch qualification verified
Authority to halt work if unsafe conditions are observed

O 0O0O00oono
O Ooooooo

|

ooo 0O

LIFT DIRECTOR:

YES NA LIFT DIRECTOR NAME [print]:

Qualified and present during operations

Work area is suitable for Forklift Hook or Winch operations and adverse conditions addressed [area is level,
free of underground utilities, proper distance from power lines, traffic controls etc.]

Traffic controls in place [as needed]

Personnel involved in operations understand duties and hazards

Forklift crew informed of weight, radius, and placement of loads

Load is properly balanced before lifting more than a few inches

Authority to halt work if unsafe conditions are observed

ooono oO0
Oooono oO0

O

SIGNAL PERSON:

YES NA SIGNAL PERSON NAME [print]:

O O Signal person qualified and conveyed to Forklift crew [as needed]
O O Signal person knows standard hand and voice signals
O Authority to halt work if unsafe conditions are observed

RIGGING CREW:

YES NA RIGGER NAME(s) [print]:

O Rigging Crew supervised by qualified Forklift Hook or Winch Operator

FORKLIFT OPERATOR:

YES NA FORKLIFT OPERATOR NAME [print]:

Evaluation completed and authorized by Hoisting + Rigging Superintendent and/or Assistant Superintendent
Review requirements and hazards

Perform daily inspections + verify maintenance log

Operator notified of repairs prior to operating

Authority to halt work if unsafe conditions are observed

OoOoooo
oooo

By signing the below, | certify that | possess the necessary qualifications to perform the duties that | have been assigned. | also
understand my duties and responsibilities.

Company + Job #:

GLY Site Supervisor Signature: Date:
Lift Director Signature: Date:
Rigging Person Signature: Date:
Operator Signature: Date:
Hoisting + Rigging Evaluator Signature Date:

Jobsite Superintendent Signature: Date:




MOBILE CRANE SITE SUPERVISOR CHECKLIST

DESCRIPTION OF CRANE TASK(S):

SITE SUPERVISOR 0 Be compLETED BY GLY

SITE SUPERVISOR NAME:

YES NO N/A

] O Site Supervisor has reviewed all applicable W.A.C. requirements
] O Site Supervisor has reviewed all applicable sections of the GLY Corporate Safety Manual

Prior planning meeting has occurred where representatives of Site Supervisor, Lift Director, Tower Crane A/D Director,
O O O Mobile Crane A/D Director, Operator and Tower Crane Owner discuss coordination, sequencing, safety, hazards and

responsibilities

] O O Mobile Crane meets initial requirements [inspections, certifications, pick plans etc.]

O o O Verify Lift Director, A/D Director, Operator(s), Crane Owner, Rigging Supervisor and Signal Person are identified,
qualified and competent and all certifications are current

] O Crane operations are coordinated with other job site activities

] (] O Review of permitting for critical lifts complete

O o Subcont.ractor h.as provided a gyrrent copy of the Contract and Certificate of Insurance for Second Tier Subcontractor
performing Mobile Crane activities to GLY?

] O Access roads are adequate

| O Sufficient room to assemble and disassemble [tower, mobile, assist crane]

O o Work area is suitable for crane operations and adverse conditions addressed [area is level, free of underground
utilities, proper distance from power lines, traffic controls, adequate support for outriggers etc.]

] O O Monitor Operator Fatigue [is a multi-shift required?]

] O O Weather forecast reviewed, documented and discussed

] (] O Tower Crane Site Supervisor Checklist Complete [Separate Document]

] Authority to halt work if unsafe conditions are observed

CRANE DOCUMENTATION TO BE VERIFIED

O | O Crane Certifications [annual, quadrennial, tags] by certified inspector

] O Crane Operators Manual [containing load charts, diagrams, different configurations, by serial number]

] O Crane Maintenance Program [inspection, testing, using qualified technicians]

] (] O Safety Meeting Agenda + Sign-in Sheet [pre-assembly, assembly, disassembly]

LIFT DIRECTOR 10 BE COMPLETED BY THE LIFT DIRECTOR

LIFT DIRECTOR NAME + COMPANY:

YES NO N/A

Qualified and present during operations

O  Verify all inspections have taken place

Work area is suitable for crane operations; adverse conditions and potential hazards addressed [area is level, free of
underground utilities, proper distance from power lines, weather, etc.]

O Traffic controls in place
Verify personnel involved in operations fully understand duties and hazards
Crane crew informed of weight, radius, proper sequencing and placement of loads

Load is properly rigged and balanced before lifting more than a few inches

O O oo o o o o

Read and understands Manufacturer's Instructions for Mobile Crane

O O 0o o oo o oo

Authority to halt work if unsafe conditions are observed



MOBILE CRANE SITE SUPERVISOR CHECKLIST

SIGNAL PERSON t0 BE COMPLETED BY THE LIFT DIRECTOR

SIGNAL PERSON NAME + COMPANY:

YES NO N/A

] O O Signal person qualified and conveyed to crane crew

O (] O  Signal person knows standard hand and voice signals

] O O  Valid, current copies [front and back] for Signal Person
O Authority to halt work if unsafe conditions are observed

RIGGING 10 BE COMPLETED BY THE LIFT DIRECTOR

RIGGING SUPERVISOR NAME + COMPANY:

RIGGER NAME + COMPANY:

RIGGER NAME + COMPANY:

RIGGER NAME + COMPANY:

RIGGER NAME + COMPANY:

YES NO N/A
] O O Rigging crew qualified and understand basic functions
O (] O Identify who the rigging crew is, their role and communicate that to the crane crew
] O O Rigging crew knows load placement, weight, and rigging to be used.
] (] O Rigging crew supervised by qualified person | Name of Supervisor:
] O O Valid, current copies [front and back] for each rigging crew member
O Authority to halt work if unsafe conditions are observed

CRANE OPERATORS 10 BE COMPLETED BY THE MOBILE CRANE OPERATOR

MOBILE CRANE OPERATOR NAME:

YES NO N/A
] O O Valid, current copies [front and back] for each NCCCO personnel

] (] O Operator qualified to operate type of crane

Know crane functions and limitations, load charts, weight, radius and location of loads

MAXIMUM wind speed for operation of Mobile Crane per Manufacturer's Instructions

o = [MUST BE LISTED]

] (] O  Verify calculations for the net capacity and verifying that the crane will safely lift all loads.
] O O Review requirements and hazards with Lift Director prior to operations

O (] O Perform maintenance and daily inspections

] O O Operator notified of any recent repairs prior to operating

] O O Read and understands Manufacturer's Instructions for Mobile Crane

] Authority to halt work if unsafe conditions are observed



MOBILE CRANE SITE SUPERVISOR CHECKLIST

ASSEMBLY/DISASSEMBLY DIRECTOR 10 BE cOMPLETED BY COMPETENT AND QUALIFIED PERSON(S) FILLING

A/D DIRECTOR ROLE

ASSEMBLY/DISASSEBMLY DIRECTOR NAME + COMPANY:

YES NO N/A

O 0 Assembly or disassembly supervised by Competent Person | Name + Company of Competent

Person:
] O O Read and understands Manufacturer's Instructions for Mobile Crane
] O O Preassembly Inspection completed by with [company name]
] O O Crew instructions provided (review of potential hazards, proper procedures and sequencing, etc.)
] O O Formulate a plan to address hazards specific to the operation
] Authority to halt work if unsafe conditions are observed

**By signature below the parties to this operation affirm that they will comply with all pertinent provisions of the WAC as applicable to
their roles and duties**

Site Supervisor Printed
Name + Signature:

DATE:

Mobile Crane A/D
Director (Competent
Person) Printed Name +
Signature:

DATE:

Lift Director Printed

Name + Signature: DATE:

Mobile Crane Operator
Printed Name + DATE:
|Signature:

Assist Crane Operator
Printed Name + DATE:
Signature:

Rigging Supervisor
Printed Name + DATE:
Signature:

Signal Person Printed
Name + Signature:

SIGN IN SHEET FOR PRE LIFT SITE MEETING prriNT NAME AND COMPANY:

DATE:
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