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200 112th Avenue NE, Ste. 300  Bellevue, WA 98004    P.O. Box 6728  Bellevue, WA 98008+0728    Tel: 425.451.8877    GLYCOI*018O9 

Job Description:Job Description:Job Description:Job Description:             GLY Job No.GLY Job No.GLY Job No.GLY Job No.::::              

SubcSubcSubcSubcontract No.ontract No.ontract No.ontract No.::::      Document No.:Document No.:Document No.:Document No.:              

Subcontractor:Subcontractor:Subcontractor:Subcontractor:         

 
 
THIS AGREEMENT, made and entered into this    "Contract Date"), by and between GLY GLY GLY GLY 
Construction, Inc.Construction, Inc.Construction, Inc.Construction, Inc., hereinafter referred to as “Contractor,” and   , hereinafter referred to as “Subcontractor.” 
 
WHEREAS, Contractor entered into a contract dated the   "Contract Date") with            , hereinafter 
called the “Owner,” for the construction and performance of            , hereinafter the “Project,” according to the terms 
and conditions of said contract and the general specifications and supplements, addenda, general and special provisions 
and conditions, plans, drawings, and other documents made a part thereof, and all change orders or amendments, 
collectively referred to as the “General Contract.” 
 
WHEREAS, Subcontractor acknowledges that it is familiar with the General Contract and agrees that the General Contract 
is a part hereof and is incorporated as a part of this Subcontract and in instances of conflict between the General Contract 
and this Subcontract the stricter provision shall control.    
 
IT IS HEREBY AGREED AS FOLLOWS:  
 
Subcontract, agrees to be bound to Contractor by the General Contract and any interpretations as to the meaning thereof 
to the same extent as the Contractor is bound to the Owner, and Subcontractor agrees to strictly comply therewith. 
 
SUBCONTRACT PRICE. In accordance with Article 2 of the Terms and Conditions of this Subcontract, Contractor agrees 
to pay and Subcontractor agrees to receive and accept as full compensation for doing all Work and furnishing all materials, 
supplies and equipment contemplated and embraced herein, and for well and faithfully completing the Work aforesaid and 
the whole thereof in the manner and according to the requirements of the Contract Documents, the sum of         
        subject to additions, Change Orders, deletions or Extra Work Orders pertaining to Subcontract items. 
 
1.1.1.1. WORK TO BE PERFORMED:WORK TO BE PERFORMED:WORK TO BE PERFORMED:WORK TO BE PERFORMED:    

Subcontractor agrees to furnish all materials, labor, tools, equipment, supervision, supplies, and other items and 
services herein necessary or required to perform fully and completely, at the price or prices set out herein, all that 
portion of the Work required to be done under the General Contract and all related documents for   
 .  Subcontractor’s SCOPE OF WORK, hereinafter the “Work,” includes, but is not limited to, the following: 

  
SCOPE OF WORK 
 

2.2.2.2. BASIS FOR SCOPE AND PAYMENT:BASIS FOR SCOPE AND PAYMENT:BASIS FOR SCOPE AND PAYMENT:BASIS FOR SCOPE AND PAYMENT:    

2.12.12.12.1 Enumeration of Contract Documents:Enumeration of Contract Documents:Enumeration of Contract Documents:Enumeration of Contract Documents:    
The Work of this Subcontract is based on the General Contract and all related documents including the Drawings 
and Specifications (see attached listing), the Contractor’s Project Schedule dated          (attached), 
and also includes, but is not limited to, the following: 

Item Description 
 Exhibit “A” + Insurance Requirements 
 Exhibit “Z” – Crane Supervisor Checklist and Critical Lift Plan 

This listing is not intended to be all+inclusive and Subcontractor remains responsible to identify and perform all 
Work generally described above and as required by the General Contract. 

 
2.22.22.22.2 Derivation of ContractDerivation of ContractDerivation of ContractDerivation of Contract    Amounts:Amounts:Amounts:Amounts:  

Cost Code Description Amount 
   

Total Contract SumTotal Contract SumTotal Contract SumTotal Contract Sum    ........................................................................................................................................................................................................................................................................................................................................................................................................................................        
    

2.32.32.32.3 Exclusions:Exclusions:Exclusions:Exclusions:    

Item Description 
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2.42.42.42.4 Alternates Not Included In Contract Price:Alternates Not Included In Contract Price:Alternates Not Included In Contract Price:Alternates Not Included In Contract Price:  
Alternate(s) listed below may be accepted by Contractor | Owner at a later date and added to the Subcontract by 
change order.  Price(s) listed incorporates the full Cost of the Work including all labor, material, equipment, taxes, 
overhead and profit.  

Item Description Amount 
   

 

3.3.3.3. SUBCONTRACTOR RESPONSIBILITIES: SUBCONTRACTOR RESPONSIBILITIES: SUBCONTRACTOR RESPONSIBILITIES: SUBCONTRACTOR RESPONSIBILITIES:     

3.13.13.13.1 General ScopeGeneral ScopeGeneral ScopeGeneral Scope::::    
.1 No direction shall be taken from architects, engineers, Owner, or anyone other than an authorized 

representative of Contractor.  Authorized representatives on this Project are                , Project 
Principal,                 , Project Manager and                , Project Superintendent. 

.2 Layouts and field measurements are the responsibility of the Subcontractor.  Contractor will provide grid line 
intersections and an elevation reference point. 

.3 Subcontractor shall provide all necessary lifting and hoisting equipment for material distribution and 
performance of Work including scaffolding and rigging.  If Subcontractor’s Work coincides with the 
Contractor’s crane or hoisting equipment on site, Subcontractor may request shared use for hoisting and 
distribution of bulk materials to accessible areas. 

.4 Delivery and on site storage of material and prefabricated items must be coordinated and approved as to 
quantity, timing, and location by Contractor AT LEAST 24 HOURS PRIOR to offloading. 

.5 Subcontractor shall submit any shop drawings, samples, or other submittals that require approval no later 
than   "Long Date").  Subcontractor shall be responsible for the installation times required for 
use in the Project Schedule (see Article 1 of Terms and Conditions). 

.6 Subcontractor agrees to work only during those hours established and approved for this Project by 
Contractor.  Contractor must approve in advance any deviations from these approved hours of operation. 

.7 Subcontractor shall provide all traffic control, including flagging personnel and barricades as specifically 
necessary for the completion of Subcontractor’s Work as required. 

.8 Subcontractor shall maintain competent Supervisory Personnel, vested with the authority to act on behalf of 
Subcontractor, on site at all times that Subcontractor is performing Work on site. 

3.23.23.23.2 SafetySafetySafetySafety::::    
.1 SAFETY ON OUR JOBSITE IS VITALSAFETY ON OUR JOBSITE IS VITALSAFETY ON OUR JOBSITE IS VITALSAFETY ON OUR JOBSITE IS VITAL: Subcontractor, Subcontractor’s sub+tier subcontractors and their 

respective employees, shall take all reasonable and necessary safety precautions pertaining to Work and the 
conduct thereof, including, but not limited to, compliance with all applicable laws, ordinances, rules, 
regulations and orders issued by public authority, whether federal, state, local, OSHA, DOSH or other State 
or Federal regulatory agency, and any safety measure requested in good faith by Contractor, including, but 
not limited to, substance abuse testing, and all  laws or regulations that incorporate ASME standards and 
definitions relating to crane operations (including completing and returning an executed Crane Supervisor 
Checklist, included as page 1 of Exhibit “Z” hereto, to Site Superintendent for every task involving rigging 
and/or hoisting as per ASME). 

.2 FALL PROTECTION AND SAFETY PLANFALL PROTECTION AND SAFETY PLANFALL PROTECTION AND SAFETY PLANFALL PROTECTION AND SAFETY PLAN: According to DOSH regulation #WAC296+155+24525, proper fall 
protection and safety shall be observed at all times.  A job+specific Safety and Fall Protection Plan shall be 
submitted, for Contractor’s approval prior to commencement of the Work.  Contractor does not recognize the 
"monitor system" as an approved method of fall protection. 

.3 Subcontractor shall at all times be responsible for the work performance of the Work and safety of all 
employees, personnel, equipment and materials within Subcontractor’s or its sub+tier subcontractors’ care, 
custody or control.   

.4 Subcontractor shall immediately provide Contractor with notice (verbal and written) of any safety hazards, 
unsafe condition or practice in any way observed or made known to Subcontractor on Jobsite or Project. 

.5 Subcontractor, its sub+tier subcontractors, all their respective employees, agents and visitors are required to 
wear appropriate clothing, safety glasses, orange vests and hard hats at all times while on the Jobsite.  It is 
the Subcontractor's responsibility to provide such parties with required safety gear.  Subcontractor, 
Subcontractor’s sub+tier subcontractors and their respective employees will at all times utilize safety 
equipment and protective gear appropriate to any Work being performed (ear protection, respirators, etc.). 
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.6 In the event Subcontractor does not promptly correct any safety violation, Contractor may order 
Subcontractor to stop work in the affected area until the violation is corrected and/or correct the violation and 
reduce amounts otherwise owing to the Subcontractor by the cost thereof. 

.7 Subcontractor agrees to defend, indemnify, and hold Contractor harmless from any governmental agency 
claims, demands, proceedings, violations, penalties, assessments or fines that arise out of or are related to 
Subcontractor’s failure to comply with any safety+related laws, ordinances, rules, regulations, orders or 
obligations hereunder.   

.8 Subcontractor shall immediately notify Contractor, and subsequently supply all reports, information and 
documentation as requested by Contractor, regarding any injuries to any parties related to Work performed 
under this Subcontract. Furthermore, Subcontractor shall promptly notify the Contractor in writing of any 
claims made or legal action taken against the Subcontractor related to safety on this Project. 

.9 Contractor may direct Subcontractor, to remove from the Jobsite, any of its employees, sub+tier 
subcontractors’ employees, agents or visitors not in compliance with the Jobsite safety rules. 

.10 Subcontractor acknowledges that violations of Contractor’s safety program are of grave importance with the 
potential to threaten bodily injury to its workers and those other persons in the vicinity, the loss of property 
and are generally detrimental to the Project as a whole and as such agrees that all Contractor directed 
recommendations and requests shall be strictly and immediately adhered to at all times and further agrees 
that Contractor has the right to assess fines for such violations and seek reimbursement for added Contractor 
supervision during Subcontractor’s presence on the Jobsite both of which Subcontractor shall promptly pay to 
Contractor. 

....11 IMPORTANT:IMPORTANT:IMPORTANT:IMPORTANT: Subcontractor is required to attend a preconstruction meeting prior to mobilization and all 
subsequent on+site safety meetings held by Contractor throughout the duration of Subcontractor’s 
performance of its Work. 

....12 Subcontractor shall predetermine the existence of a Critical Lift in accordance with Section “G” of Contractor’s 
Critical Lift Plan (see p. 2 of Exhibit “Z” hereto) and shall fully comply with Contractor’s Critical Lift Plan and 
shall coordinate all Critical Lifts with Contractor’s Superintendent.  In every instance of a Critical Lift, 
Subcontractor shall complete and return a complete, fully executed copy of Exhibit “Z” hereto to Contractor’s 
Site Superintendent. 

3.33.33.33.3 Hazardous Materials Hazardous Materials Hazardous Materials Hazardous Materials | Pollution Control| Pollution Control| Pollution Control| Pollution Control::::    
.1 Before transporting, storing or using at the Project any material or substance considered hazardous under 

applicable federal, state or local law, regulation or ordinance, Subcontractor shall furnish Contractor with a 
copy of the Materials Safety Data Sheet for such material or substance, and Subcontractor shall file a copy of 
such Materials Safety Data Sheet for such material or substance and documentation as may be required by 
the proper authorities. 

.2 Subcontractor shall notify Contractor in advance of transporting, storing or using any hazardous materials on 
the Project site.  Subcontractor shall label all hazardous materials on the Project site, and shall be solely 
responsible for the proper storage, protection, removal and disposal thereof. 

.3 Subcontractor shall immediately notify Contractor in writing if Subcontractor becomes aware of the presence 
of any hazardous materials in, on, under or about the premises, or of any occurrence or condition on any real 
property adjoining or in the vicinity of the premises which could be introduced onto or into the Project or the 
surrounding atmosphere or persons engaged in the performance of the Work, Subcontractor, any 
sub+subcontractors, material suppliers, or any person or entity under the direct control of any of them. 

.4 Pollution control during construction shall be in compliance with all Federal, State, City and Local noise, air 
and water quality standards.  The Subcontractor will be responsible for compliance, control, damage, 
remediation and any fines associated with pollution caused by its Work or the Work of its sub+tier 
subcontractors, suppliers, or any employee or agent thereof. 

3.43.43.43.4 Excavation / TrenchingExcavation / TrenchingExcavation / TrenchingExcavation / Trenching::::    
Subcontractor shall verify the location of all existing utilities and make all necessary notifications to the appropriate 
agencies prior to commencing excavation and/or trenching.  Damage to existing utilities caused by 
Subcontractor's operations shall be repaired immediately at Subcontractor's expense. 

3.53.53.53.5 Extra Work:Extra Work:Extra Work:Extra Work:            
.1 In addition to and in accord with those Terms and Conditions of this Agreement associated with extra Work, 

the following conditions apply to Work to be performed for changes in Subcontractor’s Scope of Work. 

.2 Extra Work must be directed and/or approved by the Contractor. 

.3 Subcontractor shall track authorized Time and Material Work on Work Tickets which shall be presented to 
Contractor for approval and signature on a daily basis. Subsequent Change Order Requests must be 
accompanied by the signed Work Tickets. 
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UNIT PRICES + The following agreed billing rates for time and materials Work are valid for the duration of the 
Project and include tools, equipment and all applicable markups. 

Item No. Description Unit of Measure Rate 

    

    
3.63.63.63.6 Contract HandlingContract HandlingContract HandlingContract Handling:  :  :  :      

.1 Execution of this document:  Please sign all copies of the Subcontract Agreement at the signature block(s) 
provided following the Indemnification Section and the Terms and Conditions. 

.2 Return all copies for Contractor’s signature.  (A fully executed copy will be returned for your records.) 

.3 IMPORTANT:  Do Not Alter This Contract.  All requests for modifications or clarifications to any aspect of the 
Scope of Work or exclusions should be directed to GLY Project Manager,                .  All requests 
for modifications or clarifications to the Terms and Conditions or other contract provisions, should be directed 
to GLY Contracts Manager, Candace Minerich. 

3.73.73.73.7 Monthly Draw RequestsMonthly Draw RequestsMonthly Draw RequestsMonthly Draw Requests::::    
.1 Subcontractor shall submit monthly draw requests on the enclosed “Subcontractor Application for Payment 

Form” no later than the 20
th

 of each month.  Invoices not received by this deadline will be processed the 
following month.  All draw requests shall be on a percentage of completion basis on pre+approved schedule of 
values. 

.2 Subcontractor must provide all waivers and release of liens on form or forms as required for this Project in a 
timely manner. Unless indicated otherwise, a partial waiver and release of lien form will accompany each 
progress payment to Subcontractor, this waiver and release of lien must be signed, notarized and returned to 
Contractor before subsequent progress payments will be released.  In addition, Subcontractor is required to 
obtain and provide to Contractor, appropriate waiver and release of lien forms, from all material suppliers or 
sub+tier subcontractors who file a preliminary notice of intent to lien on the Project relating to Work performed 
or materials supplied under this Agreement.  Failure to provide these lien waivers will result in delay of further 
payments. 

.3 Additional Project specific billing requirements, if any, will be provided under separate cover. 

3.83.83.83.8 Correspondence: Correspondence: Correspondence: Correspondence:     
.1 All correspondence on this Project should be directed to                , GLY Project Manager at P.O. 

Box 6728, Bellevue, WA  98008+0728. 

.2 Job Site Address:  
Jobsite Phone:    
Jobsite Fax:    

3.93.93.93.9 AsAsAsAs++++BuiltsBuiltsBuiltsBuilts::::        
Subcontractor shall continuously update a set of as+built drawings as the job progresses to represent the as+built 
condition.  Subcontractor shall maintain at the Jobsite, one set of documents as a master record set to indicate the 
as+built condition.  This record document set shall be available for Contractor’s inspection and audit. 

4.4.4.4. INSURANCE: INSURANCE: INSURANCE: INSURANCE:     

4.14.14.14.1 IIIInsurance Requirements nsurance Requirements nsurance Requirements nsurance Requirements     
 Subcontractor shall, at his expense, procure and maintain insurance on all of his operations, in companies 

acceptable to Contractor as required in EXHIBIT “A” INSURANCE REQUIREMENTSEXHIBIT “A” INSURANCE REQUIREMENTSEXHIBIT “A” INSURANCE REQUIREMENTSEXHIBIT “A” INSURANCE REQUIREMENTS    as attached hereto and 
incorporated fully herein....    

4.24.24.24.2 Property Insurance  Property Insurance  Property Insurance  Property Insurance  Contractor and Subcontractor waive all rights against each other and against all other 
Subcontractors and Owner for loss or damage to the extent reimbursed by Builder’s Risk or any other property or 
equipment insurance applicable to the Work, except such rights as they may have to the proceeds of such 
insurance.  If the policies of insurance referred to in this Section require an endorsement or consent of the 
insurance company to provide for continued coverage where there is a waiver of subrogation, the owners of such 
policies will cause them to be so endorsed or obtain such consent.   
.1 Upon written request of Subcontractor, Contractor shall provide Subcontractor with a copy of the Builder’s 

Risk policy of insurance or any other property or equipment insurance in force for the Project and procured by 
Contractor.  Subcontractor shall satisfy himself as to the existence and extent of such insurance prior to 
commencement of Subcontractor’s Work.   
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.2 If Builder’s Risk insurance purchased by Owner or Contractor provides coverage for Subcontractor for loss or 
damage to Subcontractor’s Work, Subcontractor shall be responsible for the insurance policy deductible 
amount applicable to damage to Subcontractor’s Work and/or damage to other work caused by 
Subcontractor.   

.3 If not covered under the Builder’s Risk policy of insurance or any other property or equipment insurance 
required by the Contract Documents, Subcontractor shall procure and maintain at his own expense property 
and equipment insurance for portions of Subcontractor’s Work stored off the site or in transit.   

.4 If Owner or Contractor has not purchased Builder’s Risk or equivalent insurance including the full insurable 
value of Subcontractor’s Work, then Subcontractor may procure such insurance at his own expense as will 
protect the interests of Subcontractor, and his tier subcontractors in the Work.  Such insurance shall also 
apply to any of Owner’s or Contractor’s property in the care, custody or control of Subcontractor. 

 
INDEMNIFICATIONINDEMNIFICATIONINDEMNIFICATIONINDEMNIFICATION::::    
Subcontractor agrees to defend, indemnify and hold Contractor and Owner, hereinafter referred to as “Indemnitees” 
harmless from any and all claims, demands, losses and liabilities resulting from or connected with services performed or to 
be performed under this Subcontract by Subcontractor or Subcontractor's agents or employees to the fullest extent 
permitted by law and subject to the limitations provided below. 
 
Subcontractor's duty to indemnify Indemnitees shall not apply to liability for damages arising out of bodily injury to persons 
or damage to property caused by or resulting from the sole negligence of Indemnitees or the agent or employees of 
Indemnitees. 

Subcontractor's duty to indemnify Indemnitees for liability for damages arising out of bodily injury to persons or damage to 
property caused by or resulting from the concurrent negligence of (a) Indemnitees or the agents or employees of 
Indemnitees and (b) Subcontractor or Subcontractor's agents or employees, shall apply only to the extent of negligence of 
Subcontractor or Subcontractor's agents or employees. 

Subcontractor specifically and expressly waives any immunity that may be granted it under the Washington State Industrial 
Insurance Act, Title 5l RCW.  Further, the indemnification obligation under this Subcontract shall not be limited in any way 
by any limitation on the amount or type of damages, compensation or benefits payable to or for any third party under 
workers' compensation acts, disability acts or other employee benefits acts; provided Subcontractor’s waiver of immunity 
by the provisions of this paragraph does not include or extend to any claims by Subcontractor’s employees directly against 
the Subcontractor. 

Subcontractor's duty to defend, indemnify and hold Indemnitees harmless shall include, as to all claims, demands, losses 
and liability to which it applies, personnel related costs, reasonable attorneys' fees, court costs and all other claim related 
expenses. 

THE UNDERSIGNED HEREBY CERTIFY THAT THIS INDEMNIFICATION OBLIGATION AND THE WAIVER HEREIN OF 
THE IMMUNITY GRANTED BY THE WASHINGTON STATE INDUSTRIAL INSURANCE ACT, TITLE 51 RCW WAS 
MUTUALLY AND SPECIFICALLY NEGOTIATED. 
 
CONTRACTOR:    

GGGG    LY Construction, Inc.LY Construction, Inc.LY Construction, Inc.LY Construction, Inc.    
200 112

th
 Avenue NE, Ste. 300 

P.O. Box 6728 
Bellevue, WA  98008+0728 
Tel: 425.451.8877 | Fax: 425.453.5680 
 
 
   
Authorized Signature:, Project Manager 
 
 
SUBCONTRACTOR: 

 
   
Authorized Signature 
 
    
Subcontractor Registration No.  Subcontractor State Tax No. (UBI) 
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Subcontractor Worker's Comp. No.  Subcontractor State Unemployment Comp. No. 
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ARTICLE 1.  COMMENCEMENT AND PROGRESS OF WORK  ARTICLE 1.  COMMENCEMENT AND PROGRESS OF WORK  ARTICLE 1.  COMMENCEMENT AND PROGRESS OF WORK  ARTICLE 1.  COMMENCEMENT AND PROGRESS OF WORK      

.1 Time Is Of The Essence Of This Agreement + Subcontractor agrees to comply with and perform the Work of this Subcontract to 
the full and complete satisfaction of the Contractor and the Owner, according to the requirements of the Contractor’s 
construction schedule as Contractor may from time to time determine and submit to the Subcontractor.  Within three (3) calendar 
days after being notified by Contractor, Subcontractor shall commence actual construction Work hereunder at such point or 
points at the site of the Work, or to deliver such needed materials and supplies as and when required to such storage or Work 
areas, or both, as Contractor may designate and to thereafter continue diligently in the performance of the Work. 

.2 Upon request, the Subcontractor shall prepare and submit to the Contractor for approval a practicable progress schedule in the 
form requested to meet the dates as shown by Contractor’s current construction schedule and showing the order in which 
Subcontractor proposes to carry on the Work and the date on which it will start the salient features (including drawings, 
procurement of materials, plant and equipment and the contemplated dates for completing the same).  The Subcontractor shall 
enter on the schedule the actual progress at the end of each month or at such intervals as directed by Contractor, and submit 
two (2) copies to the Contractor’s Project representative. 

.3 Subcontractor shall keep Contractor fully and formally advised at all times of any pending or possible delays in deliveries and/or 
Work accomplished which could impact immediate or long range scheduling of this Project. 

.4 If the Subcontractor falls behind the progress schedule, the Subcontractor shall take such steps as may be necessary to improve 
the subcontract progress, and Contractor may require Subcontractor to increase the number of shifts and/or overtime operations, 
days of Work, and/or increase equipment and/or tools being used, and to submit for approval such supplementary schedule or 
schedules as may be necessary to demonstrate the manner in which the agreed rate of progress will be regained. 

.5 The Subcontractor agrees to submit all shop or fabrication drawings, design, and performance data, tests, samples, templates, 
operating and/or maintenance manuals; together with any and all other data related to the materials, methods, and equipment 
used or proposed for use in the performance of this Subcontract promptly and/or as directed by Contractor or required by the 
General Contract, and in sufficient number to provide adequate information to all parties requiring same.  Approval of any of the 
foregoing by the Contractor, the Owner or the Owner’s Representative shall under no circumstances alter the requirements of 
the subcontract documents for quality, quantity, finish dimension, design, and configuration; nor shall such approval constitute 
acceptance by the Contractor of any method, material, or equipment not ultimately acceptable to the Owner or the Owner’s 
Representative. 

.6 In the event any acts or omissions of Subcontractor delay Contractor in meeting its own construction schedule or that of any 
other subcontractor in the performance of the Work under the General Contract resulting in penalties, liabilities or damages 
under the General Contract, Subcontractor agrees to indemnify and hold Contractor harmless from any penalties, liabilities, 
and/or damages, and to promptly pay to Contractor any such costs, penalties, liabilities or damages so incurred. 

.7 Violation by Subcontractor of any of the provisions of this Article shall be grounds for the Contractor to exercise the rights 
provided by Article 10 hereof. 

ARTICLE 2.  BASIS ANDARTICLE 2.  BASIS ANDARTICLE 2.  BASIS ANDARTICLE 2.  BASIS AND    SCOPE OF PAYMENTSCOPE OF PAYMENTSCOPE OF PAYMENTSCOPE OF PAYMENT    

Payment, except as elsewhere herein specified, will be made to the Subcontractor for Work actually performed and completed, 
as measured and certified by the Owner’s Representative or by the Contractor, which shall be accepted by the Subcontractor as 
full compensation for furnishing all material and for doing all Work contemplated and embraced in this Agreement; for all loss 
and damage arising out of the nature of the Work aforesaid, and for all risks of every description connected with the said Work.  
Subcontractor expressly agrees that payment by Owner is an express condition precedent to Contractor’s obligation to pay 
Subcontractor and Subcontractor assumes the risk of nonpayment or delayed payment by Owner.  Nothing contained herein 
shall be construed to limit Subcontractor’s lien rights or legal right to recover unpaid sums from the Owner. 

ARTICLE 3.  PARTIAL PAYMENTARTICLE 3.  PARTIAL PAYMENTARTICLE 3.  PARTIAL PAYMENTARTICLE 3.  PARTIAL PAYMENT(S)(S)(S)(S)        

Upon timely application, partial payments for Work performed under this Agreement will be made by Contractor as and when it is 
paid therefore by Owner (provided Subcontractor has complied with all other requirements to receive payment), and will equal 
the value of the Work done by Subcontractor (see Article 2 above) less 10% retainage, and less the sum of previous payments. 
Provided, that if Subcontractor is indebted to Contractor or anyone else for cash advances, supplies, materials, equipment, 
rental, or other charges, the amount of such indebtedness may be deducted by Contractor from any payment or payments made 
under this provision.  Provided, further, that the Contractor may from time to time require and Subcontractor shall promptly 
provide a statement in writing setting forth what amounts, if any, are due or payable by Subcontractor to third parties for labor, 
materials, taxes, equipment, and/or supplies in connection with, or arising out of the performance of Subcontractor.  
Subcontractor further agrees to make available to Contractor throughout the course of the Project such financial records and 
information as are reasonably necessary, in Contractor’s discretion, to evaluate Subcontractor’s ability to continue to perform the 
Work and meets its obligations as set forth in this Agreement. Contractor may withhold, or may pay directly or by joint check, all 
upon the account of Subcontractor, such sums as the Contractor reasonably may determine are necessary to secure and protect 
the Contractor or the Owner from claims or liens that may be asserted by said third parties. 

ARTICLE 4.  FINAL PAYMENT  ARTICLE 4.  FINAL PAYMENT  ARTICLE 4.  FINAL PAYMENT  ARTICLE 4.  FINAL PAYMENT      

.1 Upon the completion of the contract and payment therefore in full by the Owner, the Subcontractor will be paid the remaining 
amount due Subcontractor under this Agreement.  All prior partial payments shall be subject to correction in the final payment.  
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Final payment as herein provided shall release the Contractor from any further obligations whatsoever in respect to this 
Agreement.  Subcontractor shall, as a condition precedent to final payment, and before payment of said remaining percentages, 
execute and deliver to Contractor a full and valid release and complete discharge of and from any and all claims and demands 
whatsoever for all matters growing out of, or in any manner connected with or founded upon, this contract or the Work 
contemplated thereby. 

.2 It is understood and agreed that Subcontractor shall receive no compensation for any Work done by it which is not approved and 
accepted by Owner (see Article 2 above). 

.3 Pertaining to final closeout requirements, no payments beyond 90% will be released until all warranties, Operations and 
Maintenance Manuals, extra material, and any other special requirements have been submitted as specified. 

ARTICLE 5.  SUBCONTRACTOR’S PRECONTRACT INQUIRY  ARTICLE 5.  SUBCONTRACTOR’S PRECONTRACT INQUIRY  ARTICLE 5.  SUBCONTRACTOR’S PRECONTRACT INQUIRY  ARTICLE 5.  SUBCONTRACTOR’S PRECONTRACT INQUIRY      

 Subcontractor acknowledges responsibility, prior to entering this Subcontract, to investigate and familiarize itself with all laws, 
ordinances and regulations applicable to Work under this Subcontract; with the availability and adequacy of personnel, 
workmen, material, supplies, equipment, power, utilities, fuel, etc., and, with respect to each of the foregoing, the cost and 
suitability thereof; with the prevailing wage scales, union scales, benefits and working conditions, craft jurisdictions, craft area 
practices, existing labor agreements, with all options, site conditions, considerations and restrictions, lease agreements, 
royalties, underground conditions, prevailing weather and climatological conditions and history; and any other factor or factors 
which may affect Subcontractor’s Work under this Subcontract.  The Subcontractor hereby warrants and agrees that it has 
investigated all such matters and familiarized itself therewith to the extent that it deems necessary.  Subcontractor further agrees 
that Contractor shall not be liable to Subcontractor on any claim for additional payment or additional time or any claim 
whatsoever if such claim directly or indirectly results from Subcontractor’s failure to investigate and familiarize itself sufficiently 
with the conditions under which this Subcontract is to be performed, including the foregoing but without restriction thereto, or 
from any misunderstanding thereof on the part of Subcontractor. 

ARTICLE 6.  CLAIMS FOR EXTRA WORK  ARTICLE 6.  CLAIMS FOR EXTRA WORK  ARTICLE 6.  CLAIMS FOR EXTRA WORK  ARTICLE 6.  CLAIMS FOR EXTRA WORK      

.1 The Contractor will pay for extra Work performed and materials furnished by Subcontractor, only under prior written authorization 
by Contractor.  Any claim of Subcontractor for extra Work and materials not so authorized shall be deemed waived; and any 
claim for other damages of any nature whatsoever, shall be deemed waived by Subcontractor unless written notice thereof is 
given to Contractor within ten (10) days after the date of its origin. 

.2 The Contractor agrees to forward to Owner any claims of the Subcontractor arising out of Owner+ordered changes, but is not 
obligated to Subcontractor for any amounts greater than that allowed by and paid by the Owner in compensation for such 
changes.  Subcontractor shall not deal directly with Owner. 

ARTICLE 7.  STOPPAGE OR SUSPENSION OF WORKARTICLE 7.  STOPPAGE OR SUSPENSION OF WORKARTICLE 7.  STOPPAGE OR SUSPENSION OF WORKARTICLE 7.  STOPPAGE OR SUSPENSION OF WORK    

.1  If the Owner for any cause stops or suspends Work under the General Contract, or the General Contract between Owner and 
Contractor is canceled in whole or in part, then Subcontractor is to stop or suspend Work hereunder and, after and only in the 
amount and to the extent that Contractor has been paid shall Subcontractor be paid for such Work. 

.2 In the event that Contractor’s Work is terminated for convenience by the Owner, then an equitable settlement for Subcontractor’s 
Work will be made as provided in the Contract Documents.  Contractor may also terminate Subcontractor’s Work at any time in 
whole or from time to time in part for Contractor’s convenience.  If Subcontractor’s Work is terminated for convenience of 
Contractor, Subcontractor shall suspend its Work on the date and to the extent specified by Contractor, terminate all agreements 
relating to that portion of its Work being terminated and, if requested by Contractor, assign to Contractor Subcontractor’s rights 
therein, provide lien and bond claim releases from subcontractors, suppliers and laborers affected by the termination, and deliver 
to Contractor all documents and property which Subcontractor would be required to deliver if Subcontractor had completed its 
Work.  If Subcontractor’s Work is terminated for convenience, in whole or in part, Subcontractor shall be entitled to payment at 
the subcontract price(s) (not in quasi contract or quantum meruit) for only that portion of its Work which it performed, less 
applicable back charges due Contractor.  Subcontractor shall not be entitled to payment for Work not performed or to overhead 
allocable or profit anticipated on that portion of its Work not performed. 

.3 No extension of time for completion will be made or compensation paid in any event for delays or suspension of Work caused by 
the fault or negligence of the Subcontractor or its subcontractors or suppliers. 

ARTICLE 8.  CLAIMS OF SUBCONTRACTORARTICLE 8.  CLAIMS OF SUBCONTRACTORARTICLE 8.  CLAIMS OF SUBCONTRACTORARTICLE 8.  CLAIMS OF SUBCONTRACTOR    

.1 If Subcontractor shall claim that it is entitled to additional compensation or damages by reason of any act or omission of Owner 
or for which Owner is responsible or any delay caused by an act or omission of Owner, Subcontractor shall, promptly and within 
time to allow Contractor to comply with any applicable limits in the General Contract, submit such claims in writing to Contractor 
and Contractor will on behalf of Subcontractor submit the claim to Owner. 

.2 In the case of any dispute between Subcontractor and Contractor, Subcontractor agrees to be bound to Contractor to the same 
extent that Contractor is bound to Owner both by the terms of the General Contract and by any and all decisions or 
determinations made thereunder.  It is agreed that in the event the General Contract contains a provision, such as a “Disputes 
Clause,” whereby claims may be resolved under an administrative procedure or arbitration, such clause is incorporated herein by 
reference as though fully set forth.  As to any claims asserted by Subcontractor for or on account of acts or omissions of the 
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Owner or its representative or any claims made by the Owner for which Subcontractor is responsible, Subcontractor agrees to 
prosecute or defend such claims in Contractor’s name, in accordance with the provisions in the general contract for determining 
disputes.  Contractor shall have the option to present such claims upon Subcontractor’s behalf.  Contractor and Subcontractor 
further agree to cooperate in prosecuting or defending claims.  Subcontractor shall have full responsibility for preparation and 
presentation of such claims and shall bear expenses thereof, including attorneys’ fees.  Subcontractor agrees to be bound by the 
procedure and final determinations as specified in any such disputes clause, and agrees that it will not take, or will suspend, any 
other action or actions with respect to any such claims and will pursue no independent litigation with respect thereto, pending 
final determination under such disputes clause.  Subcontractor shall not be entitled to receive any greater amount from 
Contractor than Contractor actually does receive from the Owner on account of Subcontractor’s Work, less any mark+ups or 
costs incurred by the Contractor and to which the Contractor is otherwise entitled, and Subcontractor agrees that it will accept 
such amount, if any, received by the Contractor from Owner as full satisfaction and discharge of all claims for or on account of 
acts or omissions of the Owner or its representative. 

.3 Should a dispute arise which is not controlled or determined by the above paragraph of this section or other provisions of this 
Subcontract, then said dispute shall be settled by Contractor’s written decision with respect to such dispute.  Such written 
decision shall be conclusive and shall be final and binding on Subcontractor and its surety.  If arbitration or litigation is conducted 
involving Owner, Contractor, or any other party concerning or in any way relating to: responsibility under this Subcontract; any 
dispute relating to the Work required or alleged to be required herein; this Subcontract; or the Subcontractor; then, in any of 
these events, Subcontractor expressly agrees to a consolidated or joint proceeding, if and as called for by Contractor.   

 No dispute shall interfere with the progress of construction and Subcontractor shall proceed with its Work as directed. 

.4 In the event either party institutes an arbitration proceeding or suit in court against the other party, or against the surety of such 
party, in connection with any dispute or matter arising under this Subcontract, the prevailing party shall be entitled to recover its 
attorneys’ fees, in addition to other relief granted. 

.5 Venue and jurisdiction for any matters arising under or related to this Agreement or this Project will be King County, Washington.  
Washington state law shall control.   

ARTICLE 9.  DELAYS AND EXTENSIONS OFARTICLE 9.  DELAYS AND EXTENSIONS OFARTICLE 9.  DELAYS AND EXTENSIONS OFARTICLE 9.  DELAYS AND EXTENSIONS OF    TIME  TIME  TIME  TIME      

.1 In the event that Subcontractor’s performance of this Subcontract is delayed or interfered with by the acts of the Owner, 
Contractor, or other Subcontractors, Subcontractor may request an extension of the time, as hereafter provided, but only upon 
the same terms and conditions and only to the extent actually allowed to Contractor by Owner and Subcontractor shall not be 
entitled to any increase in the subcontract price or to damages or additional compensation as a consequence of such delay or 
interference, or for acceleration relating to any such delay or interference, except to the extent that the General Contract entitles 
the Contractor to compensation for such delays and then only to the extent of any amounts that the Contractor may, on behalf of 
the Subcontractor, recover from the Owner for such delays. 

.2 No allowance for an extension of time, for any cause whatsoever, shall be claimed by, or made to, the Subcontractor unless the 
Subcontractor shall have made written request upon the Contractor for such extension within five (5) working days after the 
cause of such extension occurred, or, if the General Contract provides for a shorter period, within sufficient time to permit the 
Contractor to give notice to the Owner within the time allowed by the General Contract for such notice.  However, no extension of 
time shall be made to Subcontractor for delay by the Subcontractor in preparing drawings or in securing approval by the architect 
or engineer when such drawings are not properly prepared or when the Subcontractor by the exercise of reasonable diligence 
and judgment, could have anticipated and avoided the delay.   

.3 In the event that Owner should assess actual or liquidated damages or penalties against Contractor, then Subcontractor shall be 
responsible for such portion of the assessment as may be directly attributable to it, regardless of the cause of delay. 

ARTICLE 10.  COMPLETION OF WORK BY CONTRACTOR  ARTICLE 10.  COMPLETION OF WORK BY CONTRACTOR  ARTICLE 10.  COMPLETION OF WORK BY CONTRACTOR  ARTICLE 10.  COMPLETION OF WORK BY CONTRACTOR      

If Subcontractor shall fail to commence the Work within the specified time, or to prosecute said Work continuously with sufficient 
workmen and equipment to assure its completion within the time herein specified for completion, or to perform said Work 
according to the provisions of the contract, or if for any other cause or reason whatsoever Subcontractor shall fail to carry on the 
Work in an acceptable manner, the Contractor may elect to give notice in writing of such default, specifying the same, and if the 
Subcontractor, within a period of seventy+two (72) hours after said notice, not including Saturday or Sunday, shall not proceed in 
accordance therewith, then the Contractor shall have full power and authority, without process of law and without violating this 
Agreement, to take the prosecution of all or part of the Work out of the hands of the Subcontractor and complete it with its own 
forces, or contract with other parties for its completion, or use such other measures as in Contractor’s opinion are necessary for 
its completion, including the use of the equipment, plant and other property of Subcontractor on the Work at no cost to the 
Contractor for the use of the same.  Neither by the taking over of the Work nor by its completion in accordance with the terms of 
this provision shall Contractor forfeit its right to recover damages from Subcontractor or from Subcontractor’s surety for failure to 
complete or for delay in such completion.  Should the expenses incurred by Contractor in taking over and completing the Work 
be less than the sum that would have become payable under this Agreement if said Work had been completed by Subcontractor, 
then Subcontractor shall be entitled to the difference.  Should the expense exceed the said sum, Subcontractor and 
Subcontractor’s surety shall be liable to the Contractor for the amount of such excess.  Upon the taking over of the Work by 
Contractor as herein provided for, no further payment will be made to Subcontractor until the Work is completed, and any 
moneys due or that may become due Subcontractor under this Agreement will be withheld and may be applied by the Contractor 
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to payments for labor, materials, supplies and equipment used in the prosecution of the Work, for the payment of rental charges 
on the equipment used therein, and to the payment of any excess cost to Contractor of completing the said Work. 

AAAARTICLE 11.  CONTRACTUAL RELATIONSHIP  RTICLE 11.  CONTRACTUAL RELATIONSHIP  RTICLE 11.  CONTRACTUAL RELATIONSHIP  RTICLE 11.  CONTRACTUAL RELATIONSHIP      

Subcontractor represents that it is fully experienced and properly qualified as an expert to perform the class or Work provided for 
herein and that it is properly equipped, organized and financed to handle such Work.  Subcontractor shall finance its own 
operations hereunder and warrants that it is, and shall operate as, an independent Contractor and not as an agent of Contractor. 

ARTICLE 12.  COOPERATION WITH CONTRACTOR AND OTHER SUBCONTRACTORS ARTICLE 12.  COOPERATION WITH CONTRACTOR AND OTHER SUBCONTRACTORS ARTICLE 12.  COOPERATION WITH CONTRACTOR AND OTHER SUBCONTRACTORS ARTICLE 12.  COOPERATION WITH CONTRACTOR AND OTHER SUBCONTRACTORS     

The Work requires complete integration with Work to be performed by Contractor and its other Subcontractors as to time, 
location and schedules.  Subcontractor shall fully cooperate with Contractor and others engaged in the Work on the Project, and 
shall not interfere with the performance of such Work, and Subcontractor shall coordinate its Work with the Work of Contractor 
and of others so that the Work on the entire Project may be performed with the utmost speed consistent with good practice.  In 
case of conflict or other reason for coordination Contractor may direct, and Subcontractor will execute necessary coordination or 
the performance of certain Work, even at increased expense to the Subcontractor, without Contractor incurring liability therefore. 

ARTICLE 13.  INSPECTION AND ARTICLE 13.  INSPECTION AND ARTICLE 13.  INSPECTION AND ARTICLE 13.  INSPECTION AND CORRECTION CORRECTION CORRECTION CORRECTION     

The materials and Work shall at all times be subject to inspection by Owner and Contractor, and their representatives.  
Subcontractor shall at all times provide all safe and necessary facilities for such inspection.  Owner and Contractor shall be 
afforded full and free access to the shops, factories and places of business of Subcontractor and its Subcontractors and 
materialmen for the purpose of inspection and in order to determine the general conditions and progress of the Work.  
Subcontractor shall promptly furnish to Contractor all samples, drawings and lists required of it in connection with the Work, but 
approval thereof shall not relieve Subcontractor of responsibility for complying with requirements and conditions of this 
Subcontract.  In the event that any part of the Work or any material is determined by Owner or Contractor to be improper or 
defective, either during the actual performance of Work under the General Contract or during any guarantee period provided in 
the General Contract, or, if no guarantee period is so provided, then within one (1) year after completion of Subcontractor’s 
Work, Subcontractor shall, immediately upon being notified in writing by Contractor to do so, proceed to remove, dispose and 
replace the same at its own cost and expense.  If Subcontractor shall fail to replace or correct defective material or workmanship 
promptly and completely, Contractor, at its option, may replace or correct the same.  Subcontractor agrees to pay the Contractor 
all costs, expenses (including attorneys’ fees), liabilities and consequential damages of Contractor in connection with said 
replacement or corrections, regardless of whether said replacements or corrections are removed, disposed of and replaced by 
Subcontractor or Contractor. 

ARARARARTICLE 14.  CLEANUP  |  RECYCLINGTICLE 14.  CLEANUP  |  RECYCLINGTICLE 14.  CLEANUP  |  RECYCLINGTICLE 14.  CLEANUP  |  RECYCLING    

.1 Subcontractor shall perform its Work as herein required so that the premises shall be neat, orderly and free from debris at all 
times.  Upon termination or completion of its Work Subcontractor agrees to remove all unused materials and all equipment, 
utilities and facilities furnished by Subcontractor, to clean up all refuse and debris, and to leave the premises clean, orderly and 
in good condition.  Upon twenty+four (24) hours written notice of failure to comply with these provisions, the Contractor may elect 
to perform such cleanup of the Subcontractor’s refuse, debris, etc., as the Contractor reasonably deems necessary and the cost 
of the same will be charged to Subcontractor. 

.2 Recycling + To the greatest extent possible Subcontractor shall assist the Contractor in implementing a Project recycling 
program.  This would include but not be limited to segregating the waste materials generated from its operation into containers 
as required. 

ARTICLE 15.  PUBLICITY RESTRICTIONARTICLE 15.  PUBLICITY RESTRICTIONARTICLE 15.  PUBLICITY RESTRICTIONARTICLE 15.  PUBLICITY RESTRICTIONS AND CONFIDENTIALITY REQUIREMENTSS AND CONFIDENTIALITY REQUIREMENTSS AND CONFIDENTIALITY REQUIREMENTSS AND CONFIDENTIALITY REQUIREMENTS    

No public news release, advertising, or other disclosure of Confidential Information may be released without Contractor’s written 
approval.  Confidential Information, as used herein, shall mean all Project information, including but not limited to, business 
plans, customer lists, prospective customers, leases, financial statements, Project lists (current and past) and devices disclosed 
or made available to Contractor, its subcontractors and suppliers.  Examples of this restriction are the use of the Project in 
advertising, internal or external newsletters, brochures, and news releases to media sources of any kind.  To request approval to 
utilize this Project for such purposes, please provide a complete copy of the proposed release and a listing of the agencies or 
uses for which it is intended, to the office of Contractor.  Approval requests will be promptly processed.  Subcontractor 
acknowledges and agrees that Confidential Information is confidential, proprietary to and a valuable trade secret and that any 
disclosure or unauthorized use thereof will cause irreparable harm and grave loss.  Subcontractor agrees not to disclose any 
such Confidential Information without prior permission from Contractor.  The restrictions and obligations of this Article shall 
survive any expiration, termination or cancellation of the Agreement and shall continue to bind all parties, their successors and 
assigns. 

ARTICLE 16.  SUBORDINATION OF LIEN RIGHTSARTICLE 16.  SUBORDINATION OF LIEN RIGHTSARTICLE 16.  SUBORDINATION OF LIEN RIGHTSARTICLE 16.  SUBORDINATION OF LIEN RIGHTS    
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To the extent and only to the extent required by the General Contract and/or the underlying construction financing agreements, 
Subcontractor expressly subordinates all contractual, constitutional and statutory mechanics’ and materialmen’s liens to which 
the Subcontractor may be or may become entitled to all liens and security interests securing the loan used to finance 
construction of the Project and expressly waives any right to remove any removable improvements from the Project.  This clause 
is intended solely to establish the priority of potential future liens and shall not be construed to limit the Subcontractor’s lien rights 
as afforded under Washington State law. 

ARTICLE 17.  RESPONSIBILITY FOR THE WORKARTICLE 17.  RESPONSIBILITY FOR THE WORKARTICLE 17.  RESPONSIBILITY FOR THE WORKARTICLE 17.  RESPONSIBILITY FOR THE WORK    

.1 Subcontractor shall be responsible for, and shall bear any and all risk of loss or damage to its Work, materials supplied and 
Subcontractor’s property and equipment, until final acceptance of its Work. 

.2 Subcontractor shall be responsible for any and all damages to the Work of other trades or third party property caused by 
Subcontractor’s Work or Subcontractor’s personnel.  

ARTICLE 18.  AVAILABILITY OF CONTRACT DOCUMENTSARTICLE 18.  AVAILABILITY OF CONTRACT DOCUMENTSARTICLE 18.  AVAILABILITY OF CONTRACT DOCUMENTSARTICLE 18.  AVAILABILITY OF CONTRACT DOCUMENTS    

Subcontractor acknowledges availability of complete Contract Documents at office of Contractor, and acknowledges 
Subcontractor's responsibility to have read all portions therein pertaining to Work under this Agreement. 

ARTICLE 19.  UNEMPLOYMENT INSURANCE, TAXES AND UNION BENEFITSARTICLE 19.  UNEMPLOYMENT INSURANCE, TAXES AND UNION BENEFITSARTICLE 19.  UNEMPLOYMENT INSURANCE, TAXES AND UNION BENEFITSARTICLE 19.  UNEMPLOYMENT INSURANCE, TAXES AND UNION BENEFITS    

Subcontractor has the status of an employer as defined by the Unemployment Compensation Act of the state in which this 
contract is to be performed, and all similar acts of the national government and including all Social Security Acts; Subcontractor 
will withhold from its payrolls as required by law or government regulation and shall have full and exclusive liability for the 
payment of any and all taxes and contributions for unemployment insurance or workmen’s compensation, old age retirement 
benefits, life pensions and annuities, health and welfare, which may now or hereafter be imposed by the United States or any 
state or any labor agreement to which Contractor is a part, whether measured by the wages, salaries or enumerations paid to 
persons employed by Subcontractor or otherwise, for the Work required to be performed hereunder.  Subcontractor shall comply 
with all federal and state laws on such subjects and all rules and regulations promulgated thereunder, and shall maintain suitable 
forms, books and records and shall indemnify and defend and save and hold Contractor harmless against any liability for the 
payment of any and all such taxes and contributions, or penalties arising by reason thereof.  Subcontractor shall also pay any 
and all taxes, excises, assessments, penalties or other charges, levied by any governmental authority on or because of the Work 
to be done hereunder, or any equipment, supplies, services or materials used or supplied in the performance thereof and shall 
indemnify and defend and save and hold Contractor harmless against any liability for any such taxes, assessments or charges. 

ARTICLE 20.  LABOR CONDITIONSARTICLE 20.  LABOR CONDITIONSARTICLE 20.  LABOR CONDITIONSARTICLE 20.  LABOR CONDITIONS    & EMPLOYMENT PRACTICES& EMPLOYMENT PRACTICES& EMPLOYMENT PRACTICES& EMPLOYMENT PRACTICES    

.1 We are an Equal Opportunity Employer and require full compliance with all applicable federal, state, and local laws and 
regulations.   

Subcontractor shall, to the extent permissible under federal law and any applicable state laws, comply with and be bound by 
such terms and conditions of Contractor’s labor agreements as are applicable to the Work to be done hereunder, including 
without limitations, the terms and provisions of any such agreements providing for the assignment of Work or the settlement of 
jurisdictional disputes and the payment of wages and fringe benefits provided for in Contractor’s labor agreement.   

.2 Subcontractor/Supplier (hereinafter “Subcontractor”) shall comply with 41 CFR 60.4.2(d) (Executive Order No. 11246), Executive 
Order No. 11701, the Vietnam Era Veteran’s Readjustment Assistance Act of 1972 and the Rehabilitation Act of 1973, and all 
other orders, rules and regulations promulgated thereunder (included but not limited to 41 CFR Part 60+1, et al., 41 CFR Part 60+
250, et al. and 41 CFR Part 60+741), all as same may have been or may be amended.  The “Equal Opportunity Clause” of 41 
CFR Section 60+250.4 and the “Affirmative Action for Handicapped Workers” clause of 41 CFR Section 60+741.4 and 60+741.5 
are incorporated herein by this reference.  Subcontractor certifies that segregated facilities (within the meaning of  41 CFR 
Section 6+1.8) are not and will not be maintained or provided for Subcontractor’s employees and that Subcontractor will not 
permit its employees to perform any work at any location under Subcontractor’s control where segregated facilities are 
maintained.  Subcontractor shall obtain a similar certification from any of its Support as required by 41 CFR 60+1.8.  
Subcontractor shall pass this requirement on in full to its sub+tier subcontractors and suppliers, without exception, 

.3 Subcontractor shall, if requested to do so by Contractor, remove from the Jobsite any employee whom Contractor reasonably 
determines to be unacceptable. 

.4 The following applies only in the event that this Subcontract is based on the Subcontractor being required to sign a “one job” 
union agreement to comply with contract requirements.  The original Subcontract amount includes a mutually agreed “Not to 
Exceed” allowance (as called out in the Scope of Work above) for the actual costs incurred by Subcontractor due to the 
requirements of the “one job” union agreement (union benefits actually paid, increased wages actually paid, etc.).At completion 
and final acceptance of Work Subcontractor shall cooperate with Contractor in the reconciliation of this allowance based on 
actual costs incurred, complete with all appropriate documentation substantiating costs incurred, accompanied by a fully 
executed copy of the “one job” union agreement. 

.5 Subcontractor shall comply with any Executive Order, law or statute requiring it to utilize “E+Verify” to electronically verify the 
employment eligibility of its employees, whether stationed working on this Project or not.  It is the Subcontractor’s responsibility 
to ascertain the applicability of any such Executive Order, law or statute to its Work under this Subcontract. 
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ARTICLE 21.  BONDSARTICLE 21.  BONDSARTICLE 21.  BONDSARTICLE 21.  BONDS    

If requested, Subcontractor shall, prior to commencing Work, furnish a performance and payment surety bond or bonds with 
companies satisfactory to Contractor, in form and amount of all of the Terms and Conditions hereof.  No change, alteration, or 
modification in or deviation from this Subcontract, its terms, conditions, plans or specifications, or in the manner, time or amount 
of payment as provided herein, whether or not made in the manner as herein provided, shall release or exonerate, in whole or in 
part, any surety on any bond given in connection with this Subcontract.  The requirement for a surety bond is a material condition 
of this Subcontract.  Failure to provide such bond is justification for default. 

ARTICLE 22.  LAWS AND REGULATIONSARTICLE 22.  LAWS AND REGULATIONSARTICLE 22.  LAWS AND REGULATIONSARTICLE 22.  LAWS AND REGULATIONS    

.1 Subcontractor, its employees and representatives shall at all times comply with all applicable laws, ordinances, statutes, rules 
and regulations, federal and state, county and municipal, and particularly those relating to wages, hours, fair employment 
practices, anti+harassment, non+discrimination, safety and working conditions. 

.2 Subcontractor shall procure and pay for all permits, licenses and inspections required by any governmental authority for any part 
of the Work hereunder and shall furnish any bonds, security or deposits required by such authority to permit performance of the 
Work. 

ARTICLE 23.  PATENTS AND ROYALTIESARTICLE 23.  PATENTS AND ROYALTIESARTICLE 23.  PATENTS AND ROYALTIESARTICLE 23.  PATENTS AND ROYALTIES    

Subcontractor shall indemnify and defend and save harmless Owner and Contractor, and each of them, from and against all 
claims, royalties, damages, liabilities, costs and expenses of whatsoever kind or nature (including attorney fees) in any manner 
resulting, or claimed to result from any alleged infringement of any patents or for the misuse of any patented article by 
Subcontractor, its representatives, employees or others acting on its behalf. 

ARTICLE 24.  DESIGN BUILD WORK  ARTICLE 24.  DESIGN BUILD WORK  ARTICLE 24.  DESIGN BUILD WORK  ARTICLE 24.  DESIGN BUILD WORK      

If and to the extent Subcontractor’s Work calls for or requires any design or engineering to be provided by or performed by 
Subcontractor, Subcontractor acknowledges it has full responsibility for the adequacy, accuracy and conformance of such design 
or engineering work and that the Contractor is entitled to rely thereon.  Subcontractor warrants that all such design and 
engineering provided or performed by it shall fully comply with all contract requirements, all codes, laws and regulations, and 
shall be performed consistent with the highest professional standards.  Subcontractor shall reimburse or indemnify, pursuant to 
the indemnification obligation herein, Contractor for all costs, losses, damages, etc., caused by or resulting from any 
nonconformity, inadequacy, or inaccuracy, etc., in Subcontractor’s design or engineering.  Subcontractors who are required by 
the specifications to furnish engineering drawings and calculations by a qualified licensed professional shall require the licensed 
design professional to provide Design Errors and Omissions/Professional Liability insurance certification in compliance with 
Exhibit “A” to this Subcontract. 

ARTICLE 25.  ASSIGNMENTARTICLE 25.  ASSIGNMENTARTICLE 25.  ASSIGNMENTARTICLE 25.  ASSIGNMENT    

Any subletting, assignment or hypothecation of this Subcontract, or any portion of its Work, or any amount due or payable 
hereunder, made by Subcontractor without the prior written consent of Contractor shall be void.  Subcontractor agrees that if any 
portion of the Work covered by this Subcontract is further subcontracted, then such sub+Subcontractor shall be bound by and 
observe the provisions of this clause to the same extent as herein required by Subcontractor, and that a copy of this clause 
imposing such obligations upon the sub+Subcontractor shall be included in any further subcontract. 

ARTICLE 26.  SEVERABILITYARTICLE 26.  SEVERABILITYARTICLE 26.  SEVERABILITYARTICLE 26.  SEVERABILITY    

In the event that any provision of this Subcontract shall at any time contravene in whole or in part any applicable federal or state 
law, ruling or regulation, then such provision shall remain in effect only to the extent permitted, and the remaining provision 
hereof shall remain in full force and effect.   

ARTICLE 27.  LATENT DEFECTS ARTICLE 27.  LATENT DEFECTS ARTICLE 27.  LATENT DEFECTS ARTICLE 27.  LATENT DEFECTS     

Without limitation, Subcontractor shall be responsible for the repair of latent defects in their Work.  Subcontractor shall pay for 
consequential damages related to any latent defects in their Work and Subcontractor shall pay for all costs necessary to repair 
the Work of others caused by uncovering and repairing defective Work. 

ARTICLE 28.  COMPLETE AGREEMENTARTICLE 28.  COMPLETE AGREEMENTARTICLE 28.  COMPLETE AGREEMENTARTICLE 28.  COMPLETE AGREEMENT    

This document contains all covenants, stipulations and provisions agreed upon by the parties.  No verbal agreement with any 
agent either before or after the execution of this Agreement shall affect or modify any of the terms or obligations herein contained 
and this contract shall be conclusively considered as containing and expressing all of the terms and conditions agreed upon by 
the parties hereto.  No agents or representatives of either party has authority to make, and the parties shall not be bound by or 
be liable for any statement, representation, promise or agreement not set forth herein.  No changes, amendments or 
modifications of the terms hereof shall be valid unless reduced to writing and signed by the parties as an amendment to this 
Subcontract.   
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ARTICLE 29.  MISCELLANEOUSARTICLE 29.  MISCELLANEOUSARTICLE 29.  MISCELLANEOUSARTICLE 29.  MISCELLANEOUS    

The terms and conditions hereof shall inure to and be binding upon the parties hereto, their successors, assigns, executors, 
administrators and legal representatives.  Wherever herein used the singular shall include the plural and the neutral gender shall 
include the masculine and feminine. 

GLY Job No.: Subcontract No.:      Subcontract Date:     
 

Agreed By Agreed By Agreed By Agreed By SubcontractorSubcontractorSubcontractorSubcontractor:  :  :  :      Agreed By Agreed By Agreed By Agreed By Contractor:   GLY Construction, Inc.Contractor:   GLY Construction, Inc.Contractor:   GLY Construction, Inc.Contractor:   GLY Construction, Inc.    

Authorized SignatureAuthorized SignatureAuthorized SignatureAuthorized Signature:  :  :  :          Authorized SignatureAuthorized SignatureAuthorized SignatureAuthorized Signature:  :  :  :       

Printed Name:  Printed Name:  Printed Name:  Printed Name:          Printed Name:Printed Name:Printed Name:Printed Name:           

Title:   Title:   Title:   Title:           Title:Title:Title:Title:                                                                                        Project Manager     

 



    
EXHIBIT “A” INSURANCE REQUIREMENTSEXHIBIT “A” INSURANCE REQUIREMENTSEXHIBIT “A” INSURANCE REQUIREMENTSEXHIBIT “A” INSURANCE REQUIREMENTS    
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SubcontracSubcontracSubcontracSubcontractor Coverage Requirements.  tor Coverage Requirements.  tor Coverage Requirements.  tor Coverage Requirements.  Subcontractor shall, at its expense, procure and maintain, at a minimum, the 
following insurance coverages and limits, which shall be maintained with policy forms and deductibles satisfactory to Contractor 
on all of its operations, in companies acceptable to Contractor, which shall maintain a minimum A.M. Best Rating of A+ VII or 
better as follows: 

.1 Workers’ Compensation and Employer’s Liability Insurance (Stop Gap): Workers’ Compensation insurance shall be 
provided as required by any applicable law or regulation.  Employer’s Liability (Washington Stop Gap) insurance shall be 
provided in amounts as specified below.  If there is an exposure of injury to Subcontractor’s employees under the U.S. 
Longshoremen’s and Harbor Workers’ Compensation Act, the Jones Act or under laws, regulations or statutes applicable to 
maritime employees, coverage shall be included for such injuries or claims. 

.2 General Liability and Umbrella / Excess Insurance:  Subcontractor shall carry an Occurrence Form Commercial General 
Liability Insurance (including Umbrella / Excess policies if necessary to meet the minimum limits as specified below) 
covering all operations by or on behalf of Subcontractor providing insurance for bodily injury liability and property damage 
liability for the limits of liability indicated below and including coverage for: (1) premises and operations; (2) products and 
completed operations; (3) contractual liability insuring the obligations assumed by Subcontractor in this Agreement; (4) 
broad form property damage; (5) explosion, collapse and underground hazards including subsidence; (6) personal injury 
liability; and any other type of claim for which Subcontractor may be responsible for under this Subcontract Agreement.  
Except with respect to bodily injury and property damage included within the products and completed operations hazards, 
the aggregate limit shall apply on a per project basis.   

.3 Automobile Liability Insurance:  Subcontractor shall carry automobile liability insurance in amounts as specified below, 
including coverage for all owned, hired and non+owned automobiles.  If Subcontractor’s Scope of Work involves transporting 
of hazardous waste, Subcontractor shall include MCS 90 endorsement in accordance with the Motor Carrier Act of 1980.   

.4 Contractor’s Pollution Liability (CPL):  If CPL coverage is required under subparagraph .6 below, Subcontractor shall provide 
and maintain Contractors Pollution Liability coverage written on an occurrence basis, or claims made basis so long as the 
coverage is maintained to cover exposure throughout the statute of limitations period, covering all construction operations 
performed by Subcontractor including their vicarious liability for acts of sub tiers with minimum coverage limits as stated 
below.  Such insurance is to provide coverage for:  Bodily injury, sickness, disease, mental anguish or shock sustained by 
any person, including death, property damage including physical injury to or destruction of tangible property, clean+up costs, 
and the loss of use of tangible property and defense including cost charges and expenses incurred in the investigation, 
adjustment of defense of claims for such compensatory damages. If a loss or damage resulting from water intrusion, leak, 
condensation or the like may arise from or in connection with Subcontractor’s Work; Subcontractor’s coverage shall 
expressly extend the definition of "pollutant" to include Microbial Matter.  Microbial Matter means fungi or bacterial matter 
including but not limited to, mold, mildew and viruses, whether or not the Microbial Matter is living. 

.5 Professional Liability Insurance (E & O):  If and to the extent Subcontractor’s Work calls for or requires Professional 
Services, including but not limited to any design, engineering, surveying, consulting, inspecting, testing or any other 
professional service to be provided by or performed by a qualified professional, including instances of Subcontractor self+
performance, Subcontractor shall provide, or require its design professional to provide, Professional Liability (Errors and 
Omissions) Insurance covering liability for claims that arise from the negligent errors, omissions or acts of said professional 
in the amount specified below.  Policy shall include contractual liability coverage and be effective at a minimum from 
commencement of the professional activities in connection with the Scope of Work covered under this Subcontract 
Agreement throughout the statute of limitations period following substantial completion of the Project. 

.6 Policy Limits: The following minimum Policy Limits must be met.  An Umbrella / Excess Policy may be used to achieve these 
Policy Limits.  If the policy does not have an endorsement providing that the general aggregate limit applies separately to 
this Project, or if defense costs are included in the general aggregate limit, then the required aggregate limits shall be 
increased by $1,000,000. 

Commercial General Liability, General Aggregate ..................... $ 2,000,000 

 Products – Completed Ops Aggregate ................................. $ 2,000,000 

 Personal & Advertising Injury .............................................. $ 1,000,000 

 Each Occurrence ................................................................ $ 1,000,000 

Auto Liability ............................................................................... $ 1,000,000 

Washington Stop Gap (Employers Liability) ............................... $ 1,000,000 

Contractor's Pollution Liability .................................................... $ TBD by GLY on Case by Case Basis 

Umbrella / Excess Liability ......................................................... $ TBD by GLY on Case by Case Basis 

Professional Liability (Errors and Omissions) ............................. $ TBD by GLY on Case by Case Basis 

.7 Additional Insureds:  GLY Construction, Inc.,GLY Construction, Inc.,GLY Construction, Inc.,GLY Construction, Inc.,                 and their respective officers, directors and and their respective officers, directors and and their respective officers, directors and and their respective officers, directors and 
employeesemployeesemployeesemployees shall be expressly named as Additional Insureds under the insurance policies required under this Agreement.  
The policy(s) shall stipulate that the insurance afforded the Additional Insured shall apply on a Primary and Non+



    
EXHIBIT “A” INSURANCE REQUIREMENTSEXHIBIT “A” INSURANCE REQUIREMENTSEXHIBIT “A” INSURANCE REQUIREMENTSEXHIBIT “A” INSURANCE REQUIREMENTS    
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Contributory basis and that any other insurance carried by any of them will be excess only and will not contribute with this 
insurance.  An appropriate Primary / Non+Contributory Additional Insured Endorsement Form evidencing such coverage  
and specifically stating that the Additional Insured status shall apply to ongoing and completed operations, must be provided 
to Contractor along with the Certificate of Insurance.  All coverages and endorsements must be in effect prior to 
commencement of Work and remain in effect, renewed or reissued as necessary, for a minimum of six years beyond 
substantial completion of the Project or such other time as may be required by the Contract Documents.   

.8 Compliance:  Contractor may take such steps as are necessary to assure Subcontractor’s compliance with his obligations 
under this Section.  In the event Subcontractor fails to maintain any insurance coverage required under this Agreement, 
Contractor may maintain such coverage as is required to protect Contractor’s interests and charge the expense to 
Subcontractor, or terminate this Agreement for default in accordance with Article 10 of the Subcontract Terms and 
Conditions. 

.1 The required insurance shall be subject to the approval of Contractor, but any acceptance of insurance certificates by 
Contractor shall in no way limit or relieve Subcontractor of the duties and responsibilities by him in this Agreement.  If 
higher limits or other forms of insurance are required in the Contract Documents, Subcontractor will comply with such 
requirements.  

.2 Failure of Contractor to enforce in a timely manner any of the provisions of this Section shall not act as a waiver to 
enforcement of any of these provisions at a later date in the performance of this Agreement.  Any exceptions to the 
provisions of this Section must be delineated in the Contract Documents. 

.3 Forty+five (45) days written notice must be given to certificate holders (GLY and Owner), prior to cancellation of any 
policy required hereunder.  

.4 Subcontractor shall either (1) require all parties performing Work under this Agreement to procure and maintain 
insurance coverage of the type and in the amounts as appropriate for their Scope of Work, or (2) insure the activity of 
such parties under its own policy(s). 

.5 Subcontractor specifically agrees to defend, indemnify and hold Contractor harmless from any and all claims, demands, 
losses and liabilities to or by third parties arising from, resulting from or connected with services performed or to be 
performed under this Subcontract including such claims, or losses for which Subcontractor has failed to obtain 
insurance coverages as required in  this Exhibit “A.” 

.9 No Limitation: The insurance coverages maintained by the Subcontractor shall in no way limit Subcontractor’s indemnity 
obligations or other liabilities under this Agreement. 

.10 Certificates of Insurance: Certificates of Insurance with applicable endorsements are strictly required under this 
Subcontract.  Subcontractor will be required to leave the job site, assuming risk of resulting penalties, liabilities or damages 
associated therewith, and payments will be held until the following insurance requirements are met and a certificate of 
insurance with applicable endorsements evidencing such coverage is provided to Contractor.  

.1 Reference to GLY job number          and job name          must specifically be shown on the certificate.   

.2 Subcontractor must provide required endorsements along with the Certificate in order to have met its obligations under 
this provision.   

.3 FORWARD THE CERTIFICATE TO: Email:   riskm@gly.coriskm@gly.coriskm@gly.coriskm@gly.commmm  or    Fax        425.519.4393  425.519.4393  425.519.4393  425.519.4393      or 

        US Mail:  Attn: Risk Management, PO Box 6728, Bellevue, WA  98008Attn: Risk Management, PO Box 6728, Bellevue, WA  98008Attn: Risk Management, PO Box 6728, Bellevue, WA  98008Attn: Risk Management, PO Box 6728, Bellevue, WA  98008++++0728072807280728



Exhibit Z – Crane Supervisor Site Checklist and Critical Lift Plan 
 

CRANE SUPERVISOR SITE CHECKLIST (ASME B30.5) 
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By signing the above, I certify that I posses the necessary qualifications to perform the duties that I have been assigned. I also 
understand my duties and responsibilities and that the above is not all encompassing. 
Site Supervisor Signature: ___________________________Company/Job: _________________________________________ 
 
Lift Director Signature: _______________________________Task/Date: ___________________________________________ 
 
Rigging Supervisor Signature:  _____________________________________________________________________________ 
 
Signal Person Signature: ______________________________Operator Signature: ___________________________________ 
 
Approved by (on behalf of Contractor):  ________________________________________________________________________ 
 

YES NO DESIGNATED SITE SUPERVISOR NAME: ____________________________(ASME B30.5 533.1.3.2.1) 

� � Crane meets initial requirements. 

� � Assembly and disassembly supervised by qualified personnel. 

� � Lift Director is appointed and qualified. 

� � Rigging crew is supervised by qualified personnel. 

� � Crane operations are coordinated with other job site activities. 

� � Permitting for critical lifts. 

� � Maintenance is performed. 

� � Access roads are adequate. 

� � Sufficient room to assemble and disassemble. 

� � Work area is suitable for crane operations and adverse conditions addressed (area is level, free of underground utilities,  
proper distance from power lines, traffic controls etc.). 

   
DESIGNATED LIFT DIRECTOR NAME: _______________________________(ASME B30.5 533.1.3.2.2) 

Qualified and present during operations. � � 
� � Work area is suitable for crane operations and adverse conditions addressed (area is level, free of underground utilities,  

proper distance from power lines, traffic controls etc.). 

� � Traffic controls in place. 

� � Personnel involved in operations understand duties and hazards. 

� � Crane crew informed of weight, radius, and placement of loads. 

� � Load is properly rigged and balanced before lifting more than a few inches. 

 
DESIGNATED SIGNAL PERSON NAME:______________________________(ASME B30.5 533.1.3.2.3) 

� � Signal person qualified and conveyed to crane crew. 

� � Signal person knows standard hand and voice signals. 
 
DESIGNATED RIGGING CREW NAMES:   _______________________________________________________ 
 
   _________________________________________________________________________________________ 

� � Rigging crew qualified and understand basic functions. 

� � Rigging crew conveyed to crane crew. 

� � Rigging crew knows load placement, weight, and rigging to be used. 

� � Rigging crew supervised by qualified personnel. 

 
CRANE CERTIFICATION AND DOCUMENTATION (ASME B30.532007 532) 

� � Crane Certifications (annual, quadrennial, tags) by certified inspector. 

� � Crane Operators Manual (containing load charts, diagrams, different configurations, by serial number). 

� � Crane Maintenance Program (inspection, testing, using qualified technicians). 

 
CRANE OPERATORS NAMES:__________________________________________(ASME B30.5 533.1.2) 

� � Valid NCCCO. 

� � Operator qualified to operate type of crane. 

� � Know crane functions and limitations, load charts, weight, radius and location of loads. 

� � Calculating net capacity and verifying that the crane will safely lift the load. 

� � Review requirements and hazards with Lift Director prior to operations. 

� � Perform maintenance and daily inspections. 

� � Operator notified of repairs prior to operating. 

� � Halt work in unsafe conditions.  
 



Critical Lift Plan 
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Location: Date of Lift: 

Load Description: 

Qualified Person�in�Charge: 
 

A:  LOAD 
 

F:  CRANE PLACEMENT 
 

 

1. Load Condition:  New ________ Used __________ 
2. Wt. Empty _______________________________lbs. 
3. Wt. Contents _____________________________lbs. 
4. Wt. Aux. Block ____________________________lbs.  
5. Wt. Main Block ____________________________lbs. 
6. Wt. Lifting Beam ___________________________lbs. 
7. Wt. Sling/Shackles _________________________lbs. 
8. Wt. Jib/Ext. (erected/stowed) _________________lbs. 
9. Wt. Hoist Rope ____________________________lbs. 
10. Wt. Excess Load Material ____________________lbs. 
11. Other ____________________________________lbs. 

Total Weight of All Combined ________________lbs. 
Source of Load Wt. Information (Drawings, Calcs, etc.) 

_________________________________________________ 
Load Weight Confirmed by:___________________________ 

B:  CRANE 

1. Type of Crane __________________________________ 
2. Maximum Capacity ______________________________ 
3. Radius at Pick�up _______________________________ ft. 

Radius of Swing ________________________________ ft. 
Radius at Set�down _____________________________ ft. 

4. Broom Length   Min.______________ Max.___________ 
5. Crane Capacity at Pick�up Radius __________________ lbs. 

Crane Capacity at Swing Radius ___________________ lbs. 
Crane Capacity at Set�down Radius ________________ lbs. 

6. Boom Angle at Pick�up Point ______________________ deg. 
Boom Angle at Set�down Point ____________________ deg. 

7. Gross Capacity of Crane at Longest Radius & 
Lowest Boom Angle for this Lift: ___________________ lbs. 

8. Gross Load of Crane is __________________________ lbs. 
9. Lift is ______ % of the Crane’s Rated Capacity 

C:  JIB / EXTENSION 
 

 

1. Any deviation from Smooth Solid Foundation? 
_____________________________________________ 

2. High Voltage or Electrical Hazards? 
_____________________________________________ 

3. Obstructions to Lift or Swing? _____________________ 
4. Travel with Load Required? _______________________ 
5. Work Clearance due to Local Traffic? _______________ 
6. Swing Direction? ________________________________ 
7. Other _________________________________________ 

 

G.  CONSIDERATIONS 

1. If lift exceeds 75% of crane’s capacity, attach additional special 
instructions/restrictions. 
Diagrams for crane, rig, lift, etc.  Yes ______   No ______ 

2. Multiple crane lifts require a separate plan for each crane. 
3. Potential for hazardous material release. 
4. High dollar material/equipment. 
5. Load replacement lead time at 30 + days. 
6. Personnel lifting. 
7. Any changes in the crane configuration, load, placement, 

rigging, lifting scheme or calculations require that a new critical 
lift plan be developed. 

H:  PRE1LIFT CHECKLIST (complete prior to lift) 

1. ����  Crane Inspected 10.  ����  Rigger Qualifications 
2. ����  Rigging Inspected 11.  ����  Signal System 
3. ����  Crane Set�up 12.  ����  Tag Lines 
4. ����  Boom Sweep Area 13.  ����  Window/Temperature 
5. ����  Hoist Height 14.  ����  Safety Spotter 
6. ����  Head Room 15.  ����  Traffic 
7. ����  Crane Counterweight 16.  ����  Tailboard 
8. ����  Load Test 17.  ����  Site Control 

9. ����  Operator Qualifications         18.  ����  Signature 

1. Erected _____________  Stowed __________________ 
2. If Jib/Ext. to be used:  Length ________  Offset ________ 
3. Rated Capacity of Jib/Ext. from Chart ________________ lbs. 

D:  HOIST ROPE      Main _______  Aux. 1 ______   Aux. 2 ______ 
 

1. Rope Diameter _____________ Number of Parts ________ 
2. Lift Capacity based on Parts   _______________________lbs. 

E:  RIGGING 
 

 

1. Hitch Type(s) ______________________________________ 
2. No. of Slings ________________  Size __________________ 
3. Sling Type  WR______ FW______ RS______ Chain________ 
4. Sling Assembly Rated Capacity ____________________ lbs. 
5. Shackle Size(s) ___________________________________ 
6. Shackle Rated Capacity(s) __________________________ 
7. Shackle Secured to Load by: ________________________ 
8. Shackle to Lifting Lug Mating OK? _____________________ 

 

I:  SIGNATURES / COMMENTS 
 
 

Comments (cont. on back if necessary) 
 
 
 
 

                          Signature           Date 
 
 

                          Signature           Date 
 
 

                          Signature           Date 
 
 

 
 

 

 
 

 



Critical Lift Plan 
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Location: Date of Lift: 

Load Description:  

Qualified Person3in3Charge:  

 

Load Travel Path / Personnel Placement 
 

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              



PROGRESS BILLINGPROGRESS BILLINGPROGRESS BILLINGPROGRESS BILLING    FORMFORMFORMFORM 

Application For PaymentApplication For PaymentApplication For PaymentApplication For Payment    
 

 

 

Contractor: GLY Construction, Inc. Job Name:        {Projects.Name}{Projects.Name}{Projects.Name}{Projects.Name} Application No:  ____________ 

 P.O. Box 6728  GLY Project Manager: {Projects.ProjectManager}  Your Invoice No: ____________ 

 Bellevue, WA 98008+0728 Phone No:   425.451.8877 |  Fax No: 425.519.4395 

Subcontractor: {TOCOMPANY.NAME}{TOCOMPANY.NAME}{TOCOMPANY.NAME}{TOCOMPANY.NAME}     Invoice Date:  ____________ 

{ToContact.DisplayAddress} Complete Thru Date: ____________ 

AR Contact:  ____________________________________   

Phone | Fax No: _________________  |  ___________________ GLY Job No: {Projects.Number}{Projects.Number}{Projects.Number}{Projects.Number} | Subcontract No:  {Contracts.ContractNumber}{Contracts.ContractNumber}{Contracts.ContractNumber}{Contracts.ContractNumber} 

Schedule of Values:      (((({Contracts.Description}{Contracts.Description}{Contracts.Description}{Contracts.Description}    ">")">")">")">") 

CSI Code Description 
Scheduled Previously 

This 
Application Total Complete % Balance  

Value Billed Completed 
Contract to 

Date 
Complet

e to Finish 

        

        

        

        

        

        

        

        

        

        

        

  Subtotal Original Contract 
{Contracts.Ori{Contracts.Ori{Contracts.Ori{Contracts.Ori

gValue}gValue}gValue}gValue}      
        

 Change OrdersChange OrdersChange OrdersChange Orders    ++++    ISSUED ONLYISSUED ONLYISSUED ONLYISSUED ONLY       

 CO No. ______       

 CO No. ______       

 CO No. ______       

 CO No. ______       

 CO No. ______       

 CO No. ______       

 CO No. ______       

   Subtotal Change Orders            

    TOTALSTOTALSTOTALSTOTALS                            


